SERIAL 05159 RFP  CARRIER SERVICES - QWEST Contract

DATE OF LAST REVISION: August 22, 2006 CONTRACT END DATE: July 31, 2011

CONTRACT PERIOD THROUGH JULY 31, 2011

TO: All Departments
FROM: Department of Materials Management
SUBJECT: Contract for CARRIER SERVICES

Attached to this letter is published an effective purchasing contract for products and/or services to be supplied
to Maricopa County activities as awarded by Maricopa County on July 26, 2006 (Eff. 08/01/06).

All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the
vendor holding the contract. Individuals are responsible to the vendor for purchases made outside of
contracts. The contract period is indicated above.

Wes Baysinger, Director
Materials Management

DL/mm
Attach

Copy to: Clerk of the Board
Deborah Overton, Sheriff’s
Tom Crosby, Telecommunications
Mirheta Muslic, Materials Management
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This Contract is entered into this 26™ day of July, 2006 by and between Maricopa County (“County”), a
political subdivision of the State of Arizona, and Qwest Communications Corporation (QCC) and Qwest
Corporation (QC), each acting separately and solely on its own behalf and each not being jointly or
severally liable collectively, (“Contractor™) for the purchase of telecommunications carrier services.

1.0

2.0

3.0

TERM

1.1 This Contract is for a term of five (5) years, beginning on the 1st day of August, 2006 and
ending the 31% day of July, 2011.

1.2 The County may, at its option and with the agreement of the Contractor, extend the
period of this Contract for additional terms up to a maximum of ten (10) years. The
County shall notify the Contractor in writing of its intent to extend the Contract period at
least thirty (30) calendar days prior to the expiration of the original contract period, or
any additional term thereafter.

PAYMENT

2.1 As consideration for performance of the duties described herein, County shall pay
Contractor the sum(s) stated in Exhibit “A.”

2.2 Payment shall be made upon the County’s receipt of a properly completed invoice.
Invoices shall contain the following information: Contract number, purchase order
number, item numbers, description of supplies and/or services, sizes, quantities, unit
prices, extended totals and any applicable sales/use tax.

DUTIES

3.1 The Contractor shall perform all duties stated in Exhibit “B.”

3.2 The Contractor shall perform services at the location(s) and time(s) stated in Exhibit “B,”

or as otherwise directed in writing.
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4.0 TERMS & CONDITIONS

4.1

4.2

INDEMNIFICATION:

To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold harmless
County, its agents, representatives, officers, directors, officials, and employees from and against
all third party claims, damages, losses and expenses, including, but not limited to, reasonable
attorney fees, court costs, expert witness fees, and the cost of appellate proceedings, relating to,
arising out of, or alleged to have resulted from the negligent acts, errors, omissions or mistakes
relating to the performance of this Contract. Contractor’s duty to defend, indemnify and hold
harmless County, its agents, representatives, officers, directors, officials, and employees shall arise
in connection with any claim, damage, loss or expense that is attributable to bodily injury,
sickness, disease, death, or injury to, impairment, or destruction of property, including loss of use
resulting there from, caused by any negligent acts, errors, omissions or mistakes in the
performance of this Contract including any person for whose acts, errors, omissions or mistakes
Contractor may be legally liable.

The amount and type of insurance coverage requirements set forth herein will in no way be
construed as limiting the scope of the indemnity in this paragraph.

The scope of this indemnification does not extend to claims caused by, in whole or in part, the
negligence, willful or intentional acts of the County, or any claims arising out of, or recovered
under, Workers’” Compensation Law.

INSURANCE REQUIREMENTS:

Contractor, at Contactor’s own expense, shall purchase and maintain the herein stipulated
minimum insurance from a company or companies duly licensed by the State of Arizona and
possessing a current A.M. Best, Inc. rating of B++6. In lieu of State of Arizona licensing, the
stipulated insurance may be purchased from a company or companies, which are authorized to do
business in the State of Arizona, provided that said insurance companies meet the approval of
County. The form of any insurance policies and forms must be acceptable to County.

All insurance, as respects Contractor’s negligence, required herein shall be maintained in full force
and effect until all work or service required to be performed under the terms of the Contract is
satisfactorily completed and formally accepted. Failure to do so may, at the sole discretion of
County, constitute a material breach of this Contract.

Contractor’s insurance, as respects Contractor’s negligence, shall be primary insurance as respects
County, and any insurance or self-insurance maintained by County shall not contribute to it.

Any failure to comply with the claim reporting provisions of the insurance policies or any breach
of an insurance policy warranty shall not affect the County’s right to coverage afforded under the
insurance policies.

The insurance policies may provide coverage that contains deductibles or self-insured retentions.
Such deductible and/or self-insured retentions shall not be applicable with respect to the coverage
provided to County under such policies. Contactor shall be solely responsible for the deductible
and/or self-insured retention.

County reserves the right to request and to receive, within 10 working days, certified copies of
insurance certificates for any or all of the herein required insurance policies and/or endorsements.
County shall not be obligated, however, to review such policies and/or endorsements or to advise
Contractor of any deficiencies in such policies and endorsements, and such receipt shall not
relieve Contractor from, or be deemed a waiver of County’s right to insist on strict fulfillment of
Contractor’s obligations under this Contract.

The insurance policies required by this Contract, except Workers’ Compensation, and Errors and
Omissions, shall name County, its agents, representatives, officers, directors, officials and
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employees as Additional Insureds as respect claims for damages for personal injury, including
accidental death, and property damage that may arise from the Contractor’s acts of omissions or
the acts of omissions of its subcontractors, or anyone directly or indirectly employed by either of
them under this Contract.

The policies required hereunder, except Workers” Compensation, shall contain a waiver of transfer
of rights of recovery (subrogation) against County, its agents, representatives, officers, directors,
officials and employees for any claims arising out of Contractor’s work or service.

Contractor is required to procure and maintain the following coverages:

421

422

423

424

Commercial General Liability.

Commercial General Liability insurance and, if necessary, Commercial Umbrella
insurance with a limit of not less than $1,000,000 for each occurrence, $2,000,000
Products/Completed Operations Aggregate, and $2,000,000 General Aggregate Limit.
The policy shall include coverage for bodily injury, broad form property damage,
personal injury, products and completed operations and blanket contractual coverage, and
shall not contain any provision which would serve to limit third party action over claims.
There shall be no endorsement or modification of the CGL limiting the scope of coverage
for liability arising from explosion, collapse, or underground property damage.

Automobile Liability.

Commercial/Business Automobile Liability insurance and, if necessary, Commercial
Umbrella insurance with a combined single limit for bodily injury and property damage
of not less than $1,000,000 each occurrence with respect to any of the Contractor’s
owned, hired, and non-owned vehicles assigned to or used in performance of the
Contractor’s work or services under this Contract.

Workers’ Compensation.

Workers’ Compensation insurance to cover obligations imposed by federal and state
statutes having jurisdiction of Contractor’s employees engaged in the performance of the
work or services under this Contract; and Employer’s Liability insurance of not less than
$100,000 for each accident, $100,000 disease for each employee, and $500,000 disease
policy limit. (N.B. - $1,000,000 limits on larger contracts)

Contractor waives all rights against County and its agents, officers, directors and
employees for recovery of damages to the extent these damages are covered by the
Workers’ Compensation and Employer’s Liability or commercial umbrella liability
insurance obtained by Contractor pursuant to this Contract.

Certificates of Insurance.

4.2.4.1 Prior to commencing work or services under this Contract, Contractor shall
furnish the County with certificates of insurance, or formal endorsements as
required by the Contract in the form provided by the County, issued by
Contractor’s insurer(s) or insurance broker, as evidence that policies providing
the required coverage, conditions and limits required by this Contract are in full
force and effect. Such certificates shall identify this contract number and title.

In the event any insurance policy (ies) required by this Contract is (are) written
on a “claims made” basis, coverage shall extend for two (2) years past
completion and acceptance of Contractor’s work or services and as evidenced by
annual Certificates of Insurance.

If a policy does expire during the life of the Contract, a renewal certificate must
be sent to County upon the expiration date.
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4.2.4.2 Cancellation and Expiration Notice.

Insurance required herein shall not be permitted to expire, be canceled, or
materially changed without thirty (30) days prior written notice to the County.

NOTICES:

All notices given pursuant to the terms of this Contract shall be addressed to:

For County:

Maricopa County

Department of Materials Management
Attn; Director of Purchasing

320 West Lincoln Street

Phoenix, Arizona

For Contractor:

For Legal Notices:

1801 California Street, Suite 900
Denver, Colorado 80202
Attn: Legal Department

For All Other Notices:

Robert Bobbett

Global Account Manager

4041 North Central Avenue, 18" Floor
Phoenix, Arizona 85012

Telephone Number: 602.512.2513

E-Mail:

robert.bobbett@qwest.com

REQUIREMENTS CONTRACT:

451

452

453

Contractor signifies its understanding and agreement by signing this document that this
Contract is a requirements contract. This Contract does not guarantee any purchases will
be made (minimum or maximum). Orders will only be placed when County identifies a
need and issues a purchase order or a written notice to proceed.

County reserves the right to cancel purchase orders or notice to proceed within a
reasonable period of time after issuance. Should a purchase order or notice to proceed be
canceled, the County agrees to reimburse the Contractor for actual and documented costs
incurred by the Contractor. The County will not reimburse the Contractor for any
avoidable costs incurred after receipt of cancellation, or for lost profits, or shipment of
product or performance of services prior to issuance of a purchase order or notice to
proceed.

Modifications or cancellations shall be executed in writing or electronically, as set forth
in Section 3.17.1.5.2 of the Scope of Work.

PRICE ADJUSTMENTS:

46.1

It is understood pricing is subject to future tariff filings which may affect the pricing of
services provided under this Contract in situations where the applicable tariff does not
permit Contractor to depart from the pricing otherwise stated therein.
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4.6.2  Any requests for reasonable price adjustments, excepting tariffed services, must be
submitted sixty (60) days prior to the Contract expiration date. Requests for adjustment
in cost of labor and/or materials must be supported by appropriate documentation. If
County agrees to the adjusted price terms, County shall issue written approval of the
change. The reasonableness of the request will be determined by comparing the request
with the (Consumer Price Index) or by performing a market survey.

TERMINATION FOR CONVENIENCE:

The County reserves the right, with thirty (30) days written notice, to terminate the Contract, in
whole or in part at any time, when in the best interests of the County without penalty or recourse.
Upon receipt of the written notice, the Contractor shall immediately stop all work, as directed in
the notice, notify all subcontractors of the effective date of the termination and minimize all
further costs to the County. In the event of termination under this paragraph, all documents, data
and reports prepared by the Contractor under the Contract shall become the property of and be
delivered to the County upon demand. The Contractor shall be entitled to receive just and
equitable compensation for work in progress, work completed and materials accepted before the
effective date of the termination.

TERMINATION FOR DEFAULT:

4.8.1 In addition to the rights reserved in the Contract, the County may terminate the Contract
in whole or in part due to the failure of the Contractor to comply with any material term
or condition of the Contract, to acquire and maintain all required insurance policies,
bonds, licenses and permits, or to make satisfactory progress in performing the Contract.
The Procurement Officer shall provide thirty (30) days written notice to Contractor,
identifying the deficiencies in Contractor’s performance, allowing Contractor, within
those thirty (30) days, to cure the deficient performance. If Contractor fails to cure the
deficient performance within the thirty (30) day cure period, the Contract will be
terminated.

4.8.2  Upon termination under this paragraph, all goods, materials, documents, data and reports
prepared by the Contractor under the Contract shall become the property of and be
delivered to the County on demand.

4.8.3 If Contractor fails to cure the deficient performance within the thirty (30) day cure
period, the County may, upon termination of this Contract, procure, on terms and in the
manner that it deems appropriate, materials or services to replace those under this
Contract. In the event of a material breach by Contractor with respect to delivery of a
particular product or service under this Contract, which is not cured within the thirty (30)
day cure period, Contractor shall be liable to the Buyer for costs of cover incurred by the
Buyer in procuring a replacement product or service so long as the Buyer: (1) procures a
substantially similar product or service under the same terms and conditions as provided
in this Contract; (2) procures such product or service for the same term as the term
applicable to the product or service being replace; and (3) otherwise takes all reasonable
steps to mitigate the amount of costs incurred.

4.8.4  The Contractor shall continue to perform, in accordance with the requirements of the
Contract, up to the date of termination, as directed in the termination notice.

STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST:

Notice is given that pursuant to A.R.S. 838-511 the County may cancel this Contract without
penalty or further obligation within three years after execution of the contract, if any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
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behalf of the County is at any time while the Contract or any extension of the Contract is in effect,
an employee or agent of any other party to the Contract in any capacity or consultant to any other
party of the Contract with respect to the subject matter of the Contract. Additionally, pursuant to
A.R.S §38-511 the County may recoup any fee or commission paid or due to any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the County from any other party to the contract arising as the result of the Contract.

OFFSET FOR DAMAGES;

In addition to all other remedies at law or equity, the County may offset from any money due to
Qwest Corporation (QC), any amounts Contractor owes to the County for damages resulting from
breach or deficiencies in performance under this Contract. The County may offset from any
money due to Qwest Communications Corporation (QCC) any amounts QCC owes to the County
for damages resulting from breach or deficiencies in performance under this Contract. Offset
rights may only be made against the entity providing the services giving rise to the claim.

ADDITIONS/DELETIONS OF SERVICE:

The County reserves the right to add and/or delete products and/or services provided under this
Contract. If a requirement is deleted, payment to the Contractor will be reduced proportionately to
the amount of service reduced in accordance with the proposal price. If additional services and/or
products are required from this Contract, prices for such additions will be negotiated between the
Contractor and the County.

SUBCONTRACTING:

The Contractor may not assign this Contract or subcontract to another party for performance of the
terms and conditions hereof without the written consent of the County, which shall not be
unreasonably withheld. AIll correspondence authorizing subcontracting must reference the
Proposal Serial Number and identify the job project.

AMENDMENTS:
All amendments to this Contract must be in writing and signed by both parties.
RETENTION OF RECORDS:

The Contractor agrees to retain all financial books, records, and other documents relevant to this
Contract for five (5) years after final payment or until after the resolution of any audit questions
which could be more than five (5) years, whichever is longer. The County, Federal or State
auditors and any other persons duly authorized by the Department, upon reasonable prior written
notice to Contractor and during normal business hours, shall have full access to, and the right to
examine, copy and make use of, any and all said materials.

If the Contractor’s books, records and other documents relevant to this Contract are not sufficient
to support and document that requested services were provided, the Contractor shall reimburse
Maricopa County for the services not so adequately supported and documented.

AUDIT DISALLOWANCES:

If at any time, County determines that a cost for which payment has been made is a disallowed
cost, such as overpayment, County shall notify the Contractor in writing of the disallowance.
County shall also state the means of correction, which may be but shall not be limited to
adjustment of any future claim submitted by the Contractor by the amount of the disallowance, or
to require repayment of the disallowed amount by the Contractor.
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ALTERNATIVE DISPUTE RESOLUTION:

4.16.1 After the exhaustion of the administrative remedies provided in the Maricopa County
Procurement Code, any contract dispute in this matter is subject to compulsory
arbitration.  Provided the parties participate in the arbitration in good faith, such
arbitration is not binding and the parties are entitled to pursue the matter in state or
federal court sitting in Maricopa County for a de novo determination on the law and facts.
If the parties cannot agree on an arbitrator, each party will designate an arbitrator and
those two arbitrators will agree on a third arbitrator. The three arbitrators will then serve
as a panel to consider the arbitration. The parties will be equally responsible for the
compensation for the arbitrator(s). The hearing, evidence, and procedure will be in
accordance with Rule 74 of the Arizona Rules of Civil Procedure. Within ten (10) days
of the completion of the hearing the arbitrator(s) shall:

4.16.1.1 Render a decision;
4.16.1.2 Notify the parties that the exhibits are available for retrieval; and

4.16.1.3  Notify the parties of the decision in writing (a letter to the parties or their
counsel shall suffice).

4.16.2 Within ten (10) days of the notice of decision, either party may submit to the arbitrator(s)
a proposed form of award or other final disposition, including any form of award for
attorneys’ fees and costs. Within five (5) days of receipt of the foregoing, the opposing
party may file objections. Within ten (10) days of receipt of any objections, the
arbitrator(s) shall pass upon the objections and prepare a signed award or other final
disposition and mail copies to all parties or their counsel.

4.16.3 Any party which has appeared and participated in good faith in the arbitration
proceedings may appeal from the award or other final disposition by filing an action in
the state or federal court sitting in Maricopa County within twenty (20) days after date of
the award or other final disposition. Unless such action is dismissed for failure to
prosecute, such action will make the award or other final disposition of the arbitrator(s) a

nullity.

SEVERABILITY:

The invalidity, in whole or in part, of any provision of this Contract shall not void or affect the
validity of any other provision of this Contract.

RIGHTS IN DATA:

The County shall own have the use of all data and reports resulting from this Contract without
additional cost or other restriction except as provided by law. Each party shall supply to the other
party, upon request, any available information that is relevant to this Contract and to the
performance hereunder.

INTEGRATION:

This Contract represents the entire and integrated agreement between the parties and supersedes
all prior negotiations, proposals, communications, understandings, representations, or agreements,
whether oral or written, express or implied.

GOVERNING LAW:
This Contract shall be governed by the laws of the state of Arizona. Venue for any actions or

lawsuits involving this Contract will be in Maricopa County Superior Court or in the United States
District Court for the District of Arizona, sitting in Phoenix, Arizona.
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ORDER OF PRECEDENCE:

In the event the terms and conditions of this Contract, the Scope of Work or applicable tariffs are
inconsistent, the following shall be the order of precedence:

4.21.1 Applicable tariff;

4.21.2  Scope of Work (Exhibit B);

4.21.3 This Contract Document; then

4.21.4 Carrier Service Order (CSO).

INCORPORATION OF DOCUMENTS:

The following documents are to be attached to and made part of this Contract. In the event the
pricing and related terms in Exhibit A are inconsistent with those found in Exhibits A-1 through
A-4, the pricing and related terms contained in Exhibits A-1 through A-4 shall control over those
prices and related terms contained in Exhibit A.

4.21.1 Exhibit A, Pricing.

4.21.2 Exhibit A-1, QC Prices.

4.21.3 Exhibit A-2, QBSI Prices.

4.21.4 Exhibit A-3, QCC Prices.

4.21.5 Exhibit A-4, QIA Prices

4.21.6 Exhibit B, Scope of Work
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IN WITNESS WHEREOF, this Contract is executed on the date set forth above.

Wa@ﬂ;ﬁﬂ,&&,

AUTHORIZED SIGNATURE

Susan RaKer Offec Managemeil
PRINTED NAME AND TITLE =

10 Califocnia St 3400, Denver, CD

ADDRESS
L-a2-0b

DATE

- QWEST COMMUNICATIONS CORPORATION, solely on behalf of itself

AUTHORIZED SIGNATURE

Susan PaKer, Offer Haﬂaa:mcﬂ—

PRINTED NAME AND TITLE

1s6; Califormie St, 34eo D-Enu"ei'. o

ADDRESS
-32d-Ck
DATE
MARICOPA COUNTY
BY:
DIRECTOR. MATERIALS MANAGEMENT DATE
BY: AUG 1 8 7006
CHAIRMAN®BOAR “RVISORS DATE

ATTESTED:
—)ﬂh@.’iw’{/ AUG 1 8 2006

!il F}' OF THE BOARD DATE

(/j@ Qﬁ 3(@ /

DEPUTY MARICOPA OUNTY ATTORNEY DATE
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EXHIBIT B
SCOPE OF WORK

INTENT:

The Contractor shall be the County’s Primary Contractor, responsible to provide labor, materials,
transportation, equipment and other activities for, and reasonably incidental to the selling, provisioning,
supporting, and maintaining the CS operational throughout the term of this Contract. It also includes
furnishing, installing (includes proper tagging and notification of information to Buyer [i.e., BP #]),
interfacing, operating, maintaining, monitoring, and accurate / timely billing of the CS described in this
Contract.

The Scope includes all CS used by the County. All County departments will be required to purchase their
CS via this Contract. Other entities may, but are not required to purchase their CS needs via this Contract.
Voice value-added services (Table 2.1, Category 2), shall be the centralized ordering/billing authority for
all Buyers.

This Contract also allows the deployment of CPE at the circuit/service demarcs, (e.g., FRADS, routers,
CSU/DSUs, packet/cell switches, and related CPE technology refresh efforts). When Customer Premise
Equipment (CPE) is provided under this Contract, pricing for all such CPE shall be no greater than the CPE
pricing that is available under the State Procurement Office’s (SPQ's) statewide LAN/WAN CPE Contract.
This Contract encourages the Contractor to locate the circuit termination CPE at a single point in a campus
environment or in a stand-alone building on the Buyer’s premises.

Other state, city and local sub-political governmental entities are authorized to purchase services / products

under this Contract.

CARRIER SERVICES CATEGORIES:

Specific Items Included. The CS itemized in Table 2.1 make-up the scope of this Contract.

TABLE 2.1
Category Phase | Phase
Number CS CATEGORY 1 2
1 TRANSPORT SERVICES, e.g. YES | YES
Trunk Lines (Analog, DSO, 1,3) YES | YES
Tie Lines (Analog, DS0, 1,3) YES | YES
Dedicated (Channelized / Clear Channel) Circuits (Analog, DSO0, 1,3) YES | YES
SONET Transport (DS-3, OC3-48) YES | YES
Frame Relay PVC Services at Guaranteed CIR’s YES | YES
Frame Relay SVS Services (VCC/VCP) NO NO
Other Packet-Based Circuit Services YES | YES
ATM YES | YES
Cell-Based Permanent Virtual Circuit Services (DS1-3 and OC3-48) YES | YES
Cell-Based Switched Virtual Circuit Services (DS1-3 and OC3-48) YES | YES
ISDN (BRI and PRI) Circuits YES | YES
Cable-Based and Wireless-Based Circulits YES | YES
XDSL Circuits YES | YES
Point-to-Point and Point-to Multi-Point Ethernet Services YE YES
MPLS, MPLS Peering (Inter-Provider Carrier-to-Carrier) YES | YES
CWDM YES | YES
DWDM YES | YES
Lease of Dark Fiber YES | YES
2 VOICE VALUE-ADDED SERVICES, e.g. YES | YES
Long Distance In-Bound Voice Services, On-Net and Off-Net, Intra-Lata, | YES | YES
Inter-Lata or International, Credit Card
Long Distance In-Bound Voice Services, 800,877 or 888 Services YES | YES
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Category Phase | Phase
Number CS CATEGORY 1 2
Dial-Tone Services over Multi-Service Links YES | YES
Messaging Services, including Voice Mail, Voice Messaging, Integrated
Voice Response (IVR) YES | YES
Language Translation Services YES | YES
Operator-Based Services YES | YES
Audio Multi-Conferencing Unit (MCU) Bridging Services YES | YES
3 VIDEO VALUE-ADDED SERVICES, e.g. YES | YES
Store and Forward MPEG 1 and MPEG 2 Services NO NO
IP Multicast Services (H.323, etc.) NO NO
Multi-Conferencing Unit (MCU) Services (H.320, H.323, H.324, T-120, etc.) NO NO
4 INTERNET SERVICE PROVIDER SERVICES (Redundant and Non-
redundant), e.g. YES | YES
Tier-1 Internet Access YES | YES
Local Internet Access YES | YES
Access Server (Modem Pool) Services NO NO
Electronic Mail Gateway Services, (e.g. SMTP, Proprietary Protocols) YES | YES
Virtual Private Networks (VPN) YES | YES
Virtual Private Circuits (VPC) YES | YES
Firewall Network Access Management Services (IP YES | YES
Electronic Data Interchange (EDI) YES | YES
Outbound Proxy NO NO
Outbound URL Filtering NO NO
5 TECHNOLOGY MANAGEMENT SERVICES, e.g. YES | YES
Online CS Monitoring, Management and Documentation YES* | YES*
Summary CS Status & Performance Reports shall Summarize Actual CS
Performance Relative to CS SLA Performance Criteria for All-Users and All | YES* | YES*
CS
Help Desk for All Subscription Services (new requests, change orders,
troubleshooting, etc) YES | YES
Secured Access to Browser-Based (www) Data Warehouse System (ODBC
and JDBC compliant) w/Flexible Query and Reporting for all Monitoring,
Management and Documentation Parameters; Countywide Access (summary | YES* | YES*
and detailed, current and historical information)
6 ADMINISTRATIVE MANAGEMENT SERVICES, e.g. YES | YES
Following Order, Status and Performance Parameters shall available to all
Buyers: YES | YES
I.  Trouble ticket tracking and reporting YES | YES
Il.  CS order history, status and associated termination YES | YES
I11.  Detail Account Records (Countywide, by service and customer) YES | YES
IV. Summary Account Records (Countywide, by service and customer) YES | YES
V. Repair History (Countywide, by service and customer) YES | YES
VI. Audit Logs (Countywide, by service and customer) YES | YES
VII. Exception Reporting (Countywide, by service and customer) YES | YES
VIl Monthly invoicing shall be distributed to each Buyer by CS-provided
with consolidations at PHONE-NUMBER, service-type, location, YES | YES
county and Countywide levels
IX. Summary Billing Reports shall include: Annual & Quarterly YES | YES
X. Total Revenue, All-Users, All CS, Countywide YES | YES
XI. Total Revenue, All-Users, All CS, Buyer YES | YES

* Not all services are available for online monitoring or analysis; some reports are only available on limited ad hoc, as-

needed basis.

2.1 Specific Items Not Included. The following items specifically are not included in this Contract:
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2.1.1  Building Wiring System (BWS) cabling and connection devices beyond the teleco
demarc.

2.1.2  9-1-1 services.

2.1.3  Integration services for build-out of Buyer's campus networks.

3.0 IMPLEMENTATION OF SERVICES:

3.1

3.2

3.3

Conformity To Specifications And Special Instructions. All CS provided shall be in strict
conformity with the Specifications / SLAs. If the instructions and Specifications contained in the
Contract documents are not sufficiently clear to permit Contractor to proceed with installing or
providing the requested CS, Buyer shall, upon request from Contractor, furnish additional
instructions, together with such additional specifications as may be necessary. When Contractor
makes such request, it must be made in ample time to permit the preparation of the instructions
and specifications before the information is required by Contractor to meet the implementation
schedule. Such additional CSO instructions and specifications shall be consistent with Contract
documents, and shall have the same force and effect as if contained in the Contract documents.

Buyer Provided Equipment And Facilities. Buyer may provide at its own expense, certain
equipment and facilities necessary to provide CS per this Contract, (e.g. terminating equipment,
floor space, electricity, wall space, and support structures). Contractor shall identify requirements
for Buyer-provided equipment and facilities in Contractor’s Proposal, and Buyer assumes
responsibility for providing same unless otherwise agreed.

Implementation of the project.

3.3.1  Planning.

3.3.1.1 Upon award, Qwest will assign a Project Manager along with project team
members to work with the County’s team to define the project Scope of Work.
The Qwest Project Manager will lead the development of a detailed Project Plan
that will outline the project tasks, assign responsibility, identify risks, and define
the schedule for project implementation. Our project management approach
relies heavily on detailed planning to ensure that the transition to new services is
as transparent to end users as possible. The planning phase of the project
includes the following items:

3.3.1.1.1Detailed design and technical review to ensure all segments of the
Scope of Work have been identified.

3.3.1.1.2Preparation of detailed Work Breakdown Structure (WBS).

3.3.1.1.3Assign responsibility to each project task. A detailed list of roles and
responsibilities will be prepared to ensure each team member is
accountable for their part of the project.

3.3.1.1.4Development of project schedule using a software tool to develop a
detailed Gantt chart. The project schedule will become the baseline for
measuring the progress of the project.

3.3.1.1.5Establishment of Change Management Plan, which will outline the
method of reviewing change requests and will include the team
members who will be responsible for reviewing and approving change
requests.

3.3.1.1.6Creation of Communication Plan, which will include regular meeting
schedules, agreement on project documentation preparation and
storage, escalation procedures, and project reporting structures.
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3.3.1.1.7Development of Cutover Plan, which will detail the steps required and
personnel needed to transition to the new Qwest services. Cutover for a
large project may require several phases as the implementation
progresses.

3.3.1.1.8Risk assessment and risk mitigation procedures development.
Implementation.

After the Project Plan is approved, the implementation will commence with the
placement of network and equipment orders. The Customer will assist in preparation of
each site and coordination of circuit installation. Network and equipment testing will be
conducted prior to cutover. The Project Manager will maintain an Outstanding Issues Log
to ensure that team members are held accountable for items that need to be completed
and to ensure that open issues are followed through to completion.

Cutover/Transition.

A detailed Cutover Plan will be developed during the planning phase of the project that
will outline all the tasks required to transition to the new Qwest services. This plan will
also identify each organization and individual necessary to make the transition. The
Qwest Project Manager will coordinate cutover schedules with Qwest, vendors, other
carriers if applicable, and Customer personnel to schedule cutover during the
maintenance window specified by the Customer. Contingency plans will also be in place
in the event that prior service needs to be restored.

The Cutover Plan will also include testing procedures for the new services and Qwest
will work with the Customer to determine the level of post-cutover support appropriate
for the individual situation.

Project Closure.

Upon completion of the implementation, the Qwest Project Manager will compile the
documentation for the services installed including circuit identification, equipment lists,
and network diagrams. Detailed contact information for maintenance and repair services
will also be provided. A closure meeting will be held with the Customer to review the
documentation and ensure that the project is completed according to specifications. The
Qwest Account Consultant will review the first invoice for each new service to verify
accuracy.

Time frames for critical activities and other tasks required of the Buyer.

Time frames depend on the type of service being implemented. Non-fiber based services
are delivered according to a standard due date interval. Fiber based services generally
involve construction. Time frames are estimated on an individual case basis dependent
upon the scope of work as defined by engineering planners.

Any major activity that involves the Buyer's employees or premises.

In order to facilitate a successful installation of services at the County’s locations, and to
ensure that you will receive the best service possible, Qwest will need you to provide the
following:

3.3.6.1 Access to the site during working hours.

3.3.6.2 Adequate rack or wall-mount space. This will vary depending on the service
installed.
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Grounded power circuit(s) for the equipment installed. This will also vary
depending on the service installed.

Customer local contact name and number for each installation site. This person
will be responsible to arrange access to the site and to accept service.

The Customer will be responsible for the wiring of the connection for the
installed services beyond the service demarcation.

If new fiber services are being provisioned at the Customer sight, additional
responsibilities for providing entrance conduit and space will be required.

Description of the cutover (placing the CS in service) process, including "flash cut™" (all at
once, Buyer-by-Buyer) case and phased implementation (different elements of CS
cutover at different times) case.

3371

3.3.7.2

Throughout each phase prior to actual cutover, the Project Manager will
schedule pre-cutover meetings with the appropriate resources including the
Customer local contact. The cutover plan will identify the maintenance window
or time the cut should occur, on and off site support needed to facilitate the cut
activity, and a contingency plan in the event that service needs to be restored.

Cutover Approach.

3.3.7.2.1 In preparation for the cutover, Qwest will pre-test and loop-up the
circuit in the Customer equipment rooms at all locations.

3.3.7.2.2 Qwest encourages Customer participation in pre-testing, where
feasible. Potential technical problems can be identified and resolved
prior to the official cutover by pre-testing the new Qwest circuits and
new or reconfigured Customer equipment.

3.3.7.2.3  Qwvest will pre-test circuits through the equipment. All T-1s will be
available for pre-testing six business days prior to the date of the cut.

3.3.7.2.4 The recommended approach is for Qwest to pre-test the new T-1s
and T-3s through their equipment with a remote Qwest/LEC tester.
If existing equipment will be used, the test may be scheduled during
the Customer’s change management window.

3.3.7.2.5 Once Qwest and the Customer have agreed that sites are ready, the
Customer will schedule the test and turn up with the Qwest Project
Manager.

3.3.7.2.6 Activations may be scheduled up to one day in advance; off-hours
must receive Qwest authorization in advance. Normal hours of
activation are 7. a.m. to 11 p.m. EST.

3.3.7.2.7 A conference bridge will be set up for the activations.
3.3.7.2.8 Participants for site activations:

Customer technical contact, remote or onsite
Customer site contact — required

Qwest technician

Qwest/LEC remote tester

Qwest Project Manager

3.3.7.2.9 At time of activation, the Customer will have premise equipment
installed. Qwest will run loops to the premise and confirm
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connectivity is established. The Customer contact will provide
verbal acceptance.

Private line loops can be accessed without test/turn up with Qwest.
However formal acceptance is required by the Customer in order to
close out the install order. The circuit will not move to 24 x /7 post
install monitoring until the circuit has been accepted by the
Customer.

After 48 hours of Customer circuit acceptance, the install order is
closed and services handed to the 24 x 7 post-install support team.

Upon cutover of each site, the Project Manager will ensure that the
Customer has the appropriate contact and escalation list.

3.3.7.3 Contingencies in the event of an unsuccessful activation.

3.3.731

3.3.7.3.2

3.3.7.33

3.3.7.34

If the data migration is not successful, the Contractor implementation
group shall follow the trouble through to resolution;

If new equipment is in use, this event will not be service impacting;
If routers or PBX programming have been reconfigured, the previous
configurations will need to be restored by the Customer technical

support;

Customer responsibilities will include providing access to the site
and equipment vendor support if applicable.

3.3.7.4 Assumptions
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3.3.74.2

3.3.7.4.3

3.3.74.4

3.3.7.45

3.3.74.6

Implementation Support.

Delivery of some circuits may be delayed outside of Contractor
standard intervals due to provisioning and/or facility issues;

Parallel system will be in place prior to cutover;

Activations may be scheduled on any given night of the week or
weekend during The Customer’s change management window;
Further understanding of the network, equipment and site specific
requirements is necessary before detailed scope of work and project
plan are developed;

Phases will overlap to meet implementation timeframes;

Buyer may request extension of service past demarc before
development of the cutover plan.

The following is a list of the project team members related to this Contract.

34.1

3.4.2

3.4.3

3.4.4

Project Manager.

System Design Engineer.

Sales Engineer.

Installation Manager.
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3.4.5  Equipment Technician.
3.4.6  Wiring Technician (generally a subcontractor).
3.4.7  Global Account Manager.
3.4.8  Account Consultant.
3.4.9  Service Manager.

Quality Programs.

Project Management best practices principles shall be applied to facilitate the seamless execution
of any service migration or new installation. Qualified personnel will ensure the implementation
is completed in accordance with contractual terms and obligations. Methodology is continuously
improved during the project close-out phase - to adapt to new requirements or change processes
based on a particular project experience - by conducting post-project quality analysis which
focuses on end-user satisfaction.

Major CS Implementation Plan.

3.6.1  Contractor shall adhere to the following plan during all major CS implementations (i.e.,
CS implementations involving 10 or more service sites and / or PVC’s).

3.6.2 Required Elements.

3.6.2.1 Project schedule milestone (Gantt) chart

3.6.2.2 Itemization and schedule of all Buyer supplied items
3.6.2.3 Field implementation requirements

3.6.2.4 Field quality assurance requirements

3.6.2.5 CS Test Plan, as detailed below

3.6.2.6 Continuous verification of Billing System accuracy as incremental CS are
implemented.

CS Test Plan.

Required Elements. The following types of CS testing shall be represented in the CS Test Plan.
They are:

3.7.1  CS operational testing
3.7.2  Cut-over testing.

CS Operational Testing.

The CS operational testing shall verify all functions and performance levels specified in the CS
contractual requirements. Successful completion of this testing shall qualify the CS as fully
functional.
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3.9 CS Cutover.

After
Buyer

successful completion of the CS operational testing, the Contractor shall provide CS to
and conduct tests in accordance with the Cutover Test Plan to demonstrate that all CS are

ready to go "on-line. The Cutover Test Plan shall have provisions for:

3.9.1  Staging users onto the CS by location and by individual service provided, with
proper prior user notification;

3.9.2  Monitoring of all individual CS provided; and

3.9.3 Coordination with all necessary support groups to expeditiously resolve
problems.

3.10 Contract Phasing.

TABLE 3-1

PHASE

ACTIVITY

1

The continuous addition of CS as requested over the life of the Contract.

2

Cut-over existing CS to new Contract.

3.10.1

3.10.2

Phase-1 includes all new CS orders. Actual CS and their location(s) shall be described in
the implementing Carrier Service Orders (CSQ's).

Phase-2 includes the "cut-over" of the existing CS that are currently provided by the
Contractor. Contractor shall provide a listing of CS provided by the Contractor within 30
days after receipt of Contract. This listing shall identify regulated and non-regulated CS,
shall be in spreadsheet or database format and shall list the CS - in force on Day 1 of this
Contract - of all eligible Buyers. Contractor shall complete this “cut-over” during a
transition period of approximately 3-months (specific duration shall be approved by
County and shall be at each Buyer’s discretion). As part of this cut-over, Contractor shall
re-price all CS that it currently provides all Buyers to reflect the rates agreed to under this
Contract.

3.11 Supplemental Requirements.

3.11.1

3.11.2

Right to Interface.

3.11.1.1 Buyer shall have the right to connect the CS to any equipment that includes
standards compliant (i.e., conform to FCC Rules and Regulations 47 CFR 68
Part 68, as amended compliant) CS interface(s). At Buyer's discretion, Buyer,
Contractor or the vendor supplying Buyer’s equipment may make or supervise
the interconnection and supply any interface devices required.

3.11.1.2 Contractor shall provide CS terminations (e.g., copper cross-connect blocks,
etc.) at Contractor’s minimal point of presence (MPOP) if such equipment is
within 150 feet of the closest Premises Demarc. Buyer, at its option may choose
to extend CS from the Contractor provided CS interface to its equipment.

Operations and Maintenance.

Contractor may request reasonable Service Releases for necessary routine maintenance or
its rearrangement of facilities or equipment. Such releases will be for specified periods
of time, not to exceed four (4) consecutive hours, and will require the prior approval of
Buyer. Contractor shall, whenever possible, schedule such Service Releases during time-
periods other than Buyer's normal business hours. Release periods are not considered
Service Outages unless CS is not restored by the end of the release period, or Buyer has
approved a Service Release extension. Unscheduled Service Release periods shall be
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counted as “service outages” unless Contractor provides a minimum of 30-day notice
prior to scheduled Service Release period and Buyer approves.

Buyer Right to Transfer CS.

A Buyer may assign or transfer the use of services provided under the Contract where
there is no interruption of use or relocation of the services. Such assignment or transfer
may be made to another Buyer, whether an individual, partnership, association, or
corporation, provided the assignee or transferee assumes all outstanding indebtedness for
such services and the unexpired portion of the minimum period and the termination
liability applicable to such services, if any. In all cases of assignment or transfer, Qwest’s
written acknowledgment, which shall not be unreasonably withheld, is required prior to
such assignment or transfer. The assignment or transfer of services does not relieve or
discharge the assignor or transferor from remaining jointly or severally liable with the
assignee or transferee for any obligations existing at the time of the assignment or
transfer.

Warranties.

3.12.1

3.12.2

3.12.3

Service Uptime Warranty. Contractor shall warrant that all provided CS will operate in
substantial conformance with all requirements stated in the “Service Level Agreement”
portion of this Scope of Work. The sole and exclusive remedy for any breach of this
warranty shall be the remedies set forth in the Service Level Agreement portion of this
Scope of Work.

Performance Warranty. Contractor shall be given 30 calendar days in which to cure
unsatisfactory or nonperformance of a service, after which, if Contractor fails to make a
particular CS operate per the “Service Level Agreement,” Buyer shall be entitled to
terminate the specific CS Agreement without penalty immediately upon written
termination notice to the Contractor.

Buyer may terminate a CS Agreement without liability for any early termination or
cancellation charges either for Cause (as defined herein) or pursuant to any specific
termination right extended to Buyer under the terms of the Contract, Service Level
Agreement (SLA), Service Schedule, and/or Tariff. For purposes of this Provision,
“Cause” means the failure of a party to perform a material obligation under the specific
CS Agreement, which failure is not remedied upon thirty (30) calendar days’ written
notice. The sole and exclusive remedy for any breach of this warranty shall be the
remedies set forth in the Service Level Agreement portion of this Scope of Work.

Non-Recurring and Termination Charges.

3.131

3.13.2

3.13.3

All non-recurring (e.g., Installation, PVC configurations, etc.) charges for a given CS
shall not exceed the Standard Install Charge for the specific CS, Based on Contractor’s
Pricing and Discounts.

County shall have no liability for individual Buyer’s termination of that Buyer’s CS.
Buyer’s sole liabilities for early termination of CS are stated in this section.

3.13.3.1 Service Period. The service period for all CS initiated (or transferred) under
this Contract shall be equal to the remaining months in the Contract Term.

3.13.3.2 Buyer’s Early Termination Cost. If Buyer disconnects CS for any reason
during the initial 24-month period associated with a given CSO, then Buyer’s
only obligation to Contractor shall be to pay to the remainder of the 24-month
period, so long as the applicable tariff(s) permits Contractor to depart from
any other Termination Liability provisions otherwise required in the tariff(s).
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After the initial 24-months associated with a given CSO. If Buyer disconnects all or part
of CS associated with a given CSO after 24-months with that CS in-force, the termination
charge for that CS shall be ZERO ($0.00), so long as the applicable tariff(s) permits
Contractor to depart from any other Termination Liability provisions otherwise required
in the tariff(s).

All termination charges shall be waived when the Buyer discontinues CS and ALL of the
following conditions are met: The waiver shall not apply to changes between regulated
and unregulated or enhanced products and services.

3.13.5.1 Buyer signs a new CSO with the same Contractor for any other CS of equal or
greater value than the termination liability.

3.13.5.2 The order to discontinue CS and the order to establish new CS are received by
Contractor within a 30 day interval,

3.13.5.3 Buyer agrees to pay any previously non-disputed, billed but unpaid, recurring
and non-recurring charges.

3.14 Quality Assurance.

3.14.1

3.14.2

Monitoring and Re-Routing.

Re-Route Time. Maximum circuit re-route time shall be non-discernible (i.e., non-
disruptive to the user) for all traffic types on all circuits that are DS-3 or larger in total
bandwidth and are provisioned with Self-Healing Alternate Route Protection (SHARP) or
Self-Healing Network Services (SHNS).

Standards Compliance.

3.14.2.1 General. As products and services provided under this Scope of Work are
standard, commercial offerings, Contractor shall comply with accepted industry
standards.

3.14.2.2 Contractor shall comply with all quality, environmental and safety laws and
regulations, including related Federal Communications Commission (FCC) and
AZ Corporation Commission (ACC) Rules and Regulations.

3.14.2.3 Contractor will use 1SO 17799 as the underlying framework for its Information
Security program along with other applicable standards and best practices.
Contractor will also use audits and assessments conducted by both internal and
external parties to ensure program effectiveness.

3.14.2.4 Contractor will provide security to ensure integrity and confidentiality of
customer and company information in support of its telecommunications
services. These practices will include implementing industry leading controls
specifically in the areas of personnel, systems and facility security, which are
guided by comprehensive security policies, standards and guidelines.
Contractor will also employ comprehensive business continuity and disaster
recovery measures and controls to ensure the availability of customer and
corporate networks. Only those personnel with a need to know are permitted
both physical and logical access to Contractor and customer resources.
Likewise, Contractor systems that support its services are protected via industry
leading practices, including access, authorization and auditing controls.
Contractor’s network elements are protected via logical and physical security
measures, all of which are controlled and auditable.
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Inspection of All Major CS Implementations (i.e., all Buyers with 10 or more locations
and / or 10 or more PVC’s).

3.14.3.1 Buyer may appoint an Inspector(s) from time to time to serve as Buyer's
representative during, installation, testing, cutover, operation and maintenance
of the CS (and its billing) and shall advise Contractor of same. Such inspection
may extend to any part of the installation or operation of the CS. The Inspector
shall not be permitted to modify in any way the provisions of the Contract, nor
to delay the work by failing to complete the inspection with reasonable
promptness. The Inspector shall not interfere with the Contractor's management
of the work. Instructions given by the Inspector shall be respected and
responded to by Contractor. The Inspector must be escorted by a Contractor
employee to inspect any Contractor-owned facilities.

3.14.3.2 Whenever required by the Inspector, Contractor shall furnish without additional
charge, all tools, test equipment, and labor necessary to make an examination of
the work completed or in progress or test the quality of the CS. If the CS,
including its installation and operation, is found to be not in compliance with the
Specifications, Contractor shall bear all expenses of such examination and of
satisfactory correction of the deficiencies.

2.7.3.3 After ALL CS installation and testing activities are completed, and upon
delivery of ALL required CS and testing documentation, Final CS Acceptance
(FCA) shall be executed.

Acceptance Testing of All Major CS Implementations.

3.14.4.1 Upon notification of completion of Contractor testing, Buyer shall commence its
Acceptance Testing Period of 30 calendar days for compliance with CS
performance requirements. In the event of apparent failure to meet any
performance requirements or standards during any Acceptance Testing Period, it
is not required that one 30-day period expire in order for another Acceptance
Testing Period to begin. Furthermore, if, during any Acceptance Testing Period,
Buyer identifies Service Affecting deficiencies, it shall be at Buyer's option if
another 30-day Acceptance Testing Period is required after Contractor
satisfactorily corrects such deficiencies.

3.14.4.2 Buyer’s standard of performance shall be met when the CS operates in
conformance with the SLA requirements during its operational-use-time for a
period of 30 consecutive calendar days from the commencement date of the
Performance Period.

3.14.4.3 If Buyer identifies Service Affecting deficiencies, during the Performance
Period, Buyer shall promptly notify Contractor in writing of such deficiencies.
Contractor shall correct these deficiencies in a timely and satisfactory manner
and shall notify Buyer in writing when deficiencies are corrected. Buyer shall
make every effort to assist Contractor in the resolution of all deficiencies but the
responsibility ultimately resides with Contractor.

3.14.4.4 Promptly upon successful completion of the Performance Period, Buyer will
notify Contractor in writing that the Performance Period is now complete.
Contractor's receipt of Buyer's letter shall prompt the execution of the Final CS
Acceptance Document.

3.14.45 If the Performance Period Acceptance Testing is not completed within 90
calendar days of the Contractor's CSO Initiation date or the pre-negotiated
installation date, Buyer shall have the option of terminating the CSO, without
penalty or of authorizing Contractor in writing an extension of the Performance
Period deadline.
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The pre-negotiated installation date is the service implementation due date
agreed to by the Contractor and Buyer prior to the order being accepted by the
Contractor. Contractor understands the CSO Initiation date to be the date the
Contractor has accepted the Buyer’s order and not the service implementation
due date. It may be possible that the Buyer’s service implementation due date,
based on negotiation prior to order acceptance, may exceed 90 calendar days
from the CSO Initiation date.

3.15 Customer Support and Problem Resolution Requirements.

3.15.1 Account Team Support.

Name:
Telephone:
E-Mail:

Mailing Address:
Responsibilities:

Name:
Telephone:
E-Mail:

Mailing Address:
Responsibilities:

Name:
Telephone:
E-Mail:

Mailing Address:
Responsibilities:

Name:
Telephone:
E-Mail:

Mailing Address:
Responsibilities:

Name:
Telephone:
E-Mail:

Mailing Address:
Responsibilities:

R.E. (Bob) Bohbett, Global Account Manager

(602) 512-2513

robert.bobbett@qwest.com

4041 N Central Ave., Suite 1801, Phoenix, AZ 85012

Provides single-point-contact responsibility for County / Qwest
CS issues.

Karen Brown, Account Consultant

(602) 512-2506

karen.brown@qwest.com

4041 N Central Ave., Suite 1801, Phoenix, AZ 85012

Designs, orders and implements new services for all County entities.

Steve Kalomas, Systems Engineer

(602) 512-2511

steve.kalomas@qwest.com

4041 N Central Ave., Suite 1801, Phoenix, AZ 85012

Provides Engineering support for: high capacity fiber-based offerings;
data CPE; Internet Access; LAN / WAN design; and maximizing
existing infrastructure and technology assets.

Jean Killingsworth, Service Manager

(602) 512-2525

jean.killingsworth@qwest.com

4041 N Central Ave., Suite 1801, Phoenix, AZ 85012

Dedicated resource for our Government and Education

customers. Jean is responsible for the resolution of service problems,
outages and SLA issues.

David Ward, Service Delivery Coordinator

(206) 808-3252

david.ward@qgwest.com

1600 7™ Ave., Suite 6, Seattle, WA 98191

Provides inside service and ordering support for designated customers.
Handles orders for analog DS-0 services through to

DS-1 (T-1) services.

3.15.1.2 Trouble Reporting, Escalation and Mean Time to Repair.

3.15.1.2.

1 When the Buyer determines that service has been disrupted they
should call the appropriate Contractor repair bureau and initiate a
repair ticket. Contractor will begin the repair process and notify the
Buyer as needed. The Buyer may also call Contractor at any time for
an update of the progress of the repair. If at any time the Buyer is
not satisfied with the progress of the repair or they would like
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additional information, they may contact the Contractor’s Service
Manager who will provide information and/or escalate as needed.

For services that are proactively monitored, Contractor will notify the
Buyer that an outage has occurred and will report the ticket number
to the Buyer. The repair process will begin or continue and the
customer will be updated by the Contractor tester as needed. If at
any time the Buyer is not satisfied with the progress of the repair or
they would like additional information, they may contact the
Contractor’s Service Manager who will provide information and/or
escalate as needed.

Ongoing Optimization.

Contractor shall provide proactive management of its telecommunications environment
through evolving infrastructure design and improvements.

CS design resources

shall include:

3.15.3.1 Pre-installation CS design (data collection, analysis, and engineering).

3.15.3.2 Installation

support and testing.

3.15.3.3 Ongoing system engineering support (monitoring and capacity planning).

CS design services shall incorporate:

2.8.4.1 Hands-on, pre- and post-implementation support.

2.8.4.2 Certification test labs support.

Conflict with Tariff.

Where conflicts exist between Contractor’s Tariff and Contract Documents, the terms of
the applicable tariff(s) control over the terms of the Contract Documents to the extent
required by applicable law.

General Billing Requirements.

3.16.1

3.16.2

Standard Elements Required.

The following basic

billing data shall be made available:

3.16.1.1 Usage statistics.

3.16.1.2 Applicable

Electronic Billing D

discounts.

ata and Associated Software Packages.

Billing data in electronic form and associated software package(s) to the Buyer is
preferred, in order to:

3.16.2.1 Conduct trending analysis.

3.16.2.2 Conduct traffic analysis.
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Billing Analysis.

Contractor shall provide Quest Control, eBill Companion and BillMate services for
analyzing billing data.

Management Reporting.
Contractor shall provide eBilling Manager.
Payment of Taxes.

Buyer shall pay all applicable taxes imposed on it by law. Such taxes shall be included in
the billing. Contractor is responsible for all other taxes. Contractor may pass-through to
Buyer, those taxes permitted to be passed through pursuant to law and custom.

Billing Address.

Unless otherwise indicated on the ordering CSO, invoices for CS shall be addressed to
the Buyer’s address.

Billing Media.

Electronic invoices for CS is preferred, with Buyer approval of the specific electronic
media or magnetic media at no additional cost to the Buyer. If magnetic media is used,
Contractor shall notify Buyer of the nature of any changes or modifications in the media
record format as soon as possible, but no later than 30 calendar days prior to
implementing such changes. When requested, Contractor shall provide Buyer with
paper-based billing.

Billing Detail.

Invoices submitted for payment shall contain the same description detail as provided in
price quotations, and as a minimum, shall identify each Service, the unit price, units of
quantity, extended price, service address or location of Service, and invoice total.

Billing Pro-Rated CS.
All CS billings shall be based on a pro-ration of the total monthly CS charge rate.
Timeliness of Billing.

Invoicing for QCC CS shall at all times be in-arrears, though, QC services bill 30 days in
advance. Invoices for payment shall be provided Buyer 30 calendar days in advance of
the payment date for the billed services. Contractor and Buyer agree to process invoices
as per the SLA.

Billing Adjustments.

Revised invoices or billing adjustments shall apply only to Contractor's CS that can be
verified by the Buyer, and requests for such adjustments must be submitted in writing to
the Buyer within 60 days of the billing cycle for the billed services; shall reference the
original invoice in which the error was made, and contain sufficient level of detail to
make a reasonable determination of fact. Billing Adjustments shall not be accepted in
any form other than a paper document.
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3.16.12 Billing Disputes.

Failure by Buyer to pay any portion of the entire invoiced amount based on Contractor
billing errors or disputed charges shall not constitute default under this Contract. Buyer
will pay undisputed portions of disputed or incorrect invoices where Buyer can easily
identify the undisputed portion. Payment of an amount less than the total amount due on
all unpaid invoices shall be credited as directed by Buyer. In no event shall Contractor
apply any payment or portion thereof to any particular amount or item that is subject to
any claim of error or dispute between the parties. If the Buyer chooses to receive a
Summary Bill from Contractor and disputes any charges, the Buyer must provide
Contractor the details of the disputed amount including the account number, amount in
dispute and the reason for the dispute by the payment due date.

3.16.13 Billing Agent.

Contractor may arrange for an Agent (which may be an approved Subcontractor) to
prepare and submit invoices for Service in its name, and collect same, however
responsibility for accuracy and correctness of the invoice remains with Contractor. If
Contractor exercises this option, payment to the invoicing Subcontractor by Buyer is
deemed constructive payment to Contractor. Contractor shall promptly notify Buyer in
writing of such arrangement for invoicing and collection, including name, mailing and
street addresses, and telephone number for the firm and the individual person responsible
for this function, and any changes thereto.

3.17 Carrier Service Orders.

3.17.1 Service Order Requirements.

3.17.1.1 All orders for CS shall be placed by Buyer issuing a written CSO to Contractor.
A CSO may be issued by Buyer for CS offered under Section 2.0, herein. The
CSO s required only when ordering a product that will require a new contract
number. One contract number will be assigned per product class for services that
do not require Automated Quote Contract Billing (AQCB) funding approval.
Once a contract number has been established for a particular product class,
subsequent service order requests may be sent via e-mail using the current Work
Order format. The same information will appear on the Work Order as on the
CSO; however, a signature is not required. It will be assumed that the
previously established contract number and expiration date will be applied to the
new service being ordered unless special instructions are provided. Buyer may
require Contractor to assist in CSO preparation by providing necessary CS
description, operating parameters, and interface information. Contractor shall
provide this assistance at no added cost to Buyer. Each CSO shall be approved
and issued by the Buyer or its authorized representative, as follows:

3.17.1.2 Each CSO shall include, but not be limited to, the following information: -
3.17.1.2.1 Date of the Order
3.17.1.2.2 Order (CSO) Number

3.17.1.2.3 Setup of Buyer’s Account (including Buyer’s profile as required for
specific CS, billing, etc.)

3.17.1.2.4 Term of the CS, including Service start date, termination date (if
applicable), and installation date (if

3.17.1.2.,5 Billing address and instructions

3.17.1.2.6 Reference to related CSOs
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3.17.1.2.7 A list or description specifying the quantity, type and special options
and/or provisions of the CS.

3.17.1.3 Contractor shall acknowledge receipt of all Orders. Contractor shall notify the
Buyer in writing or electronically, within two (2) days of Order receipt. Buyers
may accept verbal Order acknowledgement when time and circumstances
require.

3.17.1.4 Contractor shall acknowledge acceptance of all Orders. Contractor shall notify
the Buyer, in writing or electronically, within five (5) days of Order receipt.
Orders that are not accepted or not specifically rejected by Contractor within the
five (5) days shall be considered accepted. Buyers may accept verbal Order
acceptance when time and circumstances require. Order acceptance shall
include the reservation of all elements necessary to deploy the ordered and
accepted products and services.

3.1.7.1.4.1 Contractor may refuse to accept a CSO or provide services to other
state, city or local sub-political governmental entities authorized to
purchase services/products under this Contract (“non-County
Buyers”) upon a commercially reasonable basis, including, without
limitation, the payment and/or credit history of a non-County
Buyer.

3.17.1.5 Buyer may modify a CSO only by a written/electronic instrument signed by
Buyer's authorized representative. Contractor may modify a CSO only with
Buyer's written/electronic concurrence. Any unauthorized modification by
Contractor shall, at Buyer's option, cause the CSO to be void.

3.17.1.5.1 Buyer may, at any time prior to Contractor's acceptance of a CSO,
modify the CSO, in whole, or in part. Buyer shall have no liability
for making such modifications or cancellations.

3.17.1.5.2 Buyer may modify or cancel an Order after Order acceptance.
Contractor may modify Orders as authorized by the Buyer.
Modifications or cancellations shall be executed in writing or
electronically. Any unauthorized modification or cancellation by
Contractor shall constitute a material breach of the Contract and, at
the Buyer’s option, cause the Order to be void. Buyer liability for
modifications or cancellation made after Offer acceptance shall be
limited to the full cost of all non-recoverable expenses, including any
special construction charges, caused by the modification, not to
exceed the non-recurring charges for products and services in the
Order. Buyers may cancel an Order due to Contractor's failure to
perform in accordance with the Order notification, and/or the service
level agreements contained in the Contract.

3.17.1.6 . Buyer may, at any time prior to Contractor's acceptance, cancel the CSO, in
whole, or in part. Buyer shall have no liability for such cancellation. If a CSO is
canceled subsequent to Contractor's acceptance, then Buyer's liability shall be
limited to the full cost of all non-recoverable expenses incurred, not to exceed
the non-recurring charges for the CS ordered on the CSO, plus any special
construction charges. Contractor shall separately quote such construction
charges, which shall be subject to review and acceptance by Buyer. If accepted
Buyer shall issue a CSO. Notwithstanding the foregoing, should Buyer cancel a
CSO due to Contractor's failure to perform in a timely manner, then Buyer's
liability to Contractor shall be limited to the cost of CS already accepted and in
use by Buyer.
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3.17.1.6.1 For purposes of this section, non-recurring charges shall be defined
as all non-recoverable expenses including special construction and
any one time charges for the products and services in the order.
These charges do not apply if Contractor is in default

3.18 Pricing.
3.18.1 Price Adjustments.
Contractor’s base price and term pricing include volume discounts. Every Buyer,
regardless of the volume of purchase, or the dollar amount of its individual purchase,
shall receive the benefit of the volume discounts from Contractor. This approach to
volume discounts benefits the County by eliminating the need for the County and
Contractor to track volume purchases and re-rate Customers’ services when a new
volume commitment is obtained. All Buyers benefit immediately, regardless of volume
committed to by the County
3.18.2 Tariff-Based Pricing.
Contractor declares that, if their pricing is tariff-based, that all filings of tariff(s) which
results in potentially higher pricing (recurring and non-recurring) for any or all offered
CS shall not affect the pricing of CS via this Contract, except in those situations where
the applicable tariff(s) or law permits Contractor to depart from the pricing otherwise
stated therein.
3.19 Service-Level Agreement.
In this Section, the Service Level Agreement (SLA), specifies the required Service Levels
(performance measurements) and associated reporting and credits due the Buyer if these required
service levels are not complied with. The intent of this section is to define the Contractual Service
Levels at which the Contractor shall provide CS. Failure of the Contractor to meet these criteria
shall result in specific reporting of service deficiencies, service credits, contract modification, etc.
as specified in the Contract. All Buyers have the right to pursue the service credits stated herein;
and if Buyers choose not to pursue such service credits then the County has the right to pursue
such service credits and the resulting credits shall be credited to County.
3.19.1 Account Team Responsiveness (CS Pricing and Availability)
3.19.1.1 Contractor shall commit to the following service response times for CS pricing
as part of the assigned Account Team standard operating procedures (Timely
responses by Contractor to Buyer requests for CS including loop qualifications,
etc.).
TABLE 3-2
Reporting
Metro Area Rural Requirement to
Maximum Community County when
Time (Days) | (City or Contractor is
Town) Non-Compliant
Maximum with Specific SLA
Class Time (Days) Requirement
No. Service Descriptor (Notes 1~2) (Notes 1~2) (Note 3)
1 Pricing of standard CS 3 3 Monthly Report
2 Availability of standard CS 3 5 Monthly Report
3 Pricing of single non-standard CS, one location 10 10 Monthly Report
4 Availability of single non-standard CS, one | 10 15 Monthly Report
location
5 Pricing of single non-standard CS, multiple | 10 10 Monthly Report
locations
6 Availability of single non-standard CS, multiple | 15 15 Monthly Report
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Reporting
Metro Area Rural Requirement to
Maximum Community County when
Time (Days) | (City or Contractor is
Town) Non-Compliant
Maximum with Specific SLA
Class Time (Days) | Requirement
No. Service Descriptor (Notes 1~2) (Notes 1~2) (Note 3)
locations
7 Analysis and recommendations for optimized | 15 15 Monthly Report
multiple CS, one location
8 Analysis and recommendations for optimized CS, | 15 15 Monthly Report
multiple locations
9 Pricing of optimized multiple CS, one location 10 10 Monthly Report
10 Pricing of optimized multiple CS, multiple | 10 10 Monthly Report
locations
11 Availability of optimized multiple CS, one | 15 15 Monthly Report
location
12 Availability of optimized multiple CS, multiple | 15 15 Monthly Report
locations
Notes:
1 All response times are stated as “working days” (i.e., 5-day weeks with the County Holidays excepted from date
of acceptance of written order to date of operational service. Add 10 days for “loop qualification” where
necessary.
2 Auvailability includes the physical determination of required facilities to install requested CS.
3 County shall refer Contractor Account Team Non-responsiveness and associated reports to the ACC for
appropriate action.
3.19.2  Service Provisioning Periods (After Acceptance of Valid CS Order)
TABLE 3-3
Metro Area Maximum Rural Community
Expected Installation (City or Town)
Time (All Years) and Maximum Expected
Rural Community Installation Time
Maximum Expected During First Year of
Installation Time After | Contract (Days) Service Credit When
First Year of Contract Contractor is Non-
Class (Days) Compliant with Specific
No. Service Descriptor (Notes 1~3) (Notes 1~3) SLA Requirement
1 Dedicated voice | 10 w/o Construction 20 w/o Construction | Monthly reports + 50% of
services, less than 24 | 30 w/Construction 60 w Construction the monthly pricing of the
talk paths affected service for the
first month of late
provisioning, with
increase of +25%/month
for all subsequent months
of late provisioning - or
cancel CS order
2 Dedicated voice | 15 w/o Construction 30 w/o Construction | Same As Above
services, 24-talk | 50 w/Construction 80 w/Construction
paths or more
3 Dedicated data | 10 w/o Construction 20 w/o Construction | Same As Above
services 30 w/Construction 60 w/Construction
4 Packet-based services | 10 w/o Construction 10 w/o Construction | Same As Above
20 w/Construction 80 w/Construction
5 Cell-based services 10 w/o Construction 20 w/o Construction | Same As Above
30 w/Construction 60 w/Construction
6 Broadband services 15 w/o Construction 30 w/o Construction | Same As Above
50 w/Construction 80 w/Construction
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Metro Area Maximum
Expected Installation
Time (All Years) and
Rural Community
Maximum Expected

Rural Community
(City or Town)
Maximum Expected
Installation Time
During First Year of

Installation Time After | Contract (Days) Service Credit When
First Year of Contract Contractor is Non-
Class (Days) Compliant with Specific
No. Service Descriptor (Notes 1~3) (Notes 1~3) SLA Requirement
7 Voice value-added | 15 w/o Construction 30 w/o Construction | Same As Above
services 50 w/Construction 80 w/Construction
8 Video value-added | 20 w/o Construction 40 w/o Construction | Same As Above
services 60 w/Construction 90 w/Construction
9 Internet-related 10 w/o Construction 20 w/o Construction | Same As Above
services 30 w/Construction 60 w/Construction
10 | CS management and | 10 w/o Construction 20 w/o Construction | Same As Above
monitoring services 30 w/Construction 60 w/Construction
11 | CSbilling services 5 5 Same As Above
12 | CSreporting services | 5 5 Same As Above

Notes:

1  All response times are stated as “working days” (i.e., 5-day weeks with the County Holidays excepted) from date
of acceptance of written order to date of operational service. Add 10 days for “loop qualification” where
necessary.

2 Buyer a?d Contractor may negotiate a different Installation Time when the Contractor declares, before it accepts
the CSO, that it cannot provision the requested CS within the Maximum Expected Installation Time. If, upon the
completion of the Negotiated Installation Time, the Contractor has not provisioned the CS, Contractor is subject to
the same SLAs and Service Credits as stated herein.

3. Without construction is defined as with the physical infrastructure or facilities, such as fiber, copper and or
equipment, in place and without need of repair. With construction is defined as without the physical infrastructure
or facilities, such as fiber, copper in place and / or in need of repair.

3.19.3 Billing and Payment Intervals
TABLE 3-4
Class
No. Contractor Shall
1 Waive all late charge assessments associated with dispute periods
2 | Waive payment for all disputed charges until final resolution
3 Resolve disputed charges within 60 days of notification
4 Waive all billable items that have not been billed within 90 days after their occurrence (i.e., after
the last day of the Billing Cycle in which the billable CS was provided).
5 No time-duration or dollar-amount limitations on Buyer’s right to seek and be paid restitution for
incorrect billings.
3.19.4 Carrier Services Repair and Escalation Intervals (24 / 7 / 365 basis)
TABLE 3-5
Rural
Metro Area | Community
Maximum (Cityor
Repair Town)
Time Maximum Service Credit when
(Hours) Repair Time | Contractor is Non-Compliant
Class Service Descriptor (Hours) with Specific SLA
No. (Note 3) (Notes 1~2) | (Notes 1~2) Requirement
1 Contractor phone response 0.33 0.33 Monthly Reports + 5%/Class/
time for all CS inquiries and | After Alert After Alert Incident of the Monthly Pricing
failures of the Affected Service for the
Repair and Escalation Interval
Class(es) not Adhered to.
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2 Contractor “line-test and 0.5 0.5 Same As Above
report by phone to buyer” After buyer | After buyer
response time for all CS approval to | approval to
failures test test

3 Contractor MaxTTR for all 1 2 Same As Above
“ClO level” protocol-
corrections

4 Contractor MaxTTR for all 1 2 Same As Above
“non-C/O level” protocol-
corrections

5 Contractor “on-site response | 2 4 Same As Above
time for all CS failures
associated with Contractor’s
on-premises equipment or
trouble-shooting

6 Contractor MaxTTR for all 2 8 Same As Above
CS failures associated with
Contractor’s on-premises
equipment or trouble-
shooting

Notes:

1 Time intervals shall be measured from the instant in time that either the CS management system detects a failed
condition or that the Buyer’s representative notifies the Contractor of service problem.

2  Based on pre-authorized dispatch.

3 Contractor shall keep Contractor’s and Buyer’s current escalation contact names and phone numbers (within 24-
hours after each change) on the Contractor’s CS web-site. Buyers shall notify Contractor of their escalation
contact names and phone numbers within 24-hours of such changes occurring.

3.19.5 Up-Time Service-Level Performance
3.19.5.1 Contractor shall provide CS service-levels based on the following Performance
and Uptime criteria.
TABLE 3-6
Required Performance Service Credit when
Level (24 /7 / 365 basis) Contractor is Non-
Class Compliant with Specific

No. Service Descriptor (Note 1) SLA Requirement
1 Local access voice and data services, 0.5%/Mo/Ckt Monthly Reports + 5% of
end-to-end network blocking shall not the Monthly Pricing of
exceed the Affected Service for
the First Hour of Sub-par
Service Level, with
Increase of + 1%/Hour
for all Subsequent
Hours/Month of Sub-par
Service Level.
2 DSO0 and DS1 dedicated circuit, end-to- | 5%/Mo/Ckt-Voice Same as Above
end, error-second/day threshold, based 2%/Mo/Ckt-Data
on daily 30-minute duration testing,
shall not exceed
3 DS3 and Metro Ethernet dedicated 0.05%/Mo/Ckt-Voice Same as Above
circuit, end-to-end, error-second/day 0.05%/Mo/Ckt-Data
threshold, based on daily 30-minute
duration testing, shall not exceed
4 DSO0, DS 1, DS3, dedicated circuit, end- | 99.9%/Mo/Ckt-Voice Same as Above
to-end, %-error free second/day 99.9%/Mo/Ckt-Data
threshold, based on daily 30-minute
duration testing, shall always exceed
5 DSO0, DS1 dedicated circuit, background | 1%/Mo/Ckt-Voice Same as Above
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Required Performance
Level (24 /7 / 365 basis)

Service Credit when
Contractor is Non-

Class Compliant with Specific

No. Service Descriptor (Note 1) SLA Requirement
bit error rate shall not exceed a 1x10 -8 | 1%/Mo/Ckt-Data
threshold

6 DS3, OC-x Metro Ethernet dedicated 0.05%/Mo/Ckt-Voice Same as Above
circuit, background bit error rate shall 0.05%/Mo/Ckt-Data
not exceed a 1x10 -8 threshold

7 DSO0 and DS1 dedicated circuit, end-to- | 99.9%/Mo-Voice Same as Above
end up-time, based on SNMP 99.9%/Mo-Data
monitoring, shall always exceed

8 DS3, OC-x and Metro Ethernet 99.99%/Mo-Voice Same as Above
dedicated circuit, end-to-end uptime, 99.99%/Mo-Data
based on SNMP monitoring, shall
always exceed

9 Packet- and cell-based circuit, end-to- 99.9%/Mo Same as Above
end up-time based on SNMP
monitoring, shall always exceed

10 | Packet- and cell-based circuit, CRC and | 0.005%/Mo Same as Above
misaligned frame rate, based on SNMP
monitoring, shall not exceed

11 | Cell-based circuits shall not exceed 99.999%/Mo Same as Above
current ATM FORUM QoS, CBR,

UBR, VBR requirements and tolerances,
including latency tolerances, based on
SNMP monitoring.

12 | Critical voice services, end-to-end up- 99.99%/Mo Monthly reports + 25% of
time, based on equipment monitoring, the monthly pricing of the
shall always exceed affected service for the

first hour of sub-par
service level, with
increase of + 5%/hour for
all subsequent
hours/month of sub-par
service level

13 | Critical data services, end-to-end up- 99.99%/Mo Same as Above
time, based on SNMP monitoring, shall
always exceed

14 | Super-critical voice services, end-to-end | 99.999%/Mo Monthly reports + 50% of
up-time, based on  equipment the monthly pricing of the
monitoring, shall always exceed affected service for the

first hour of sub-par
service level, with
increase of +10%/hour
for all subsequent
hours/month of sub-par
service level.

15 | Super-critical data services, end-to-end | 99.999%/Mo Same As Above
up-time, based on equipment
monitoring, shall always exceed

16 | For the following CS categories, service | 1 per 6 Mo per Ckt Same As Class 1
outages shall not exceed

16a | | Packet-based & Cell-based services
16b | Il Internet-related services

16¢c | Il Metro Ethernet services

Note:

1  Contractor is required to provide 24/7 uptime service performance for those Buyer facilities that are available to
the Contractor for necessary physical repairs, etc, such that Contractor can maintain the specified uptimes.
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Contractor shall provide a minimum of 7:00am thru 7:00pm, Monday thru Friday coverage for Buyer facilities
that are not available on a 24/7 basis. All critical and super-critical services shall be 24/7/365 basis.

TABLE 3-7

3.19.6 Quarterly Service-Level Agreement Reporting Criteria

Class
No.

Quarterly Reporting Criteria

Measurement
Interval
(months)

Reporting Requirements to County
When Contractor is Non-Compliant
with Specific SLA Requirements

Quarterly Management Reporting Items

At each review, the Contractor shall:

I Summarize total Contract CS
utilization levels by CS category
Il Summarize total Contract CS
revenues by CS category
Il Summarize total reinvestment toward
improvements by CS category

3

Monthly Report

SLA Performance Criteria

At each review, the Contractor shall:

I Report SLA performance indices:
a. CS Account Team responsiveness
b. CS provisioning interval
responsiveness
c. CS availability and reliability by
CS category
d. CS maintenance and repair
intervals by CS category
e. Performance of critical CS to SLA
criteria
Il Submit Corrective Action Plans for all
SLA Deficiencies

Same As Above

3.19.7 Annual Service-Level Agreement Reporting Criteria

TABLE 3-8

Class
No.

Annual Reporting Criteria

Reporting
Interval
(months)

Reporting Requirement to County
when Contractor is Non-Compliant
with Specific SLA Requirement

la

1b

1c

Strateqgic Partnership Performance
Criteria

Pursue activities that promote quality of
service to the users of CS

Assess emerging technologies and their
applicability to required CS

Plan and Progress Report for continuing
optimization of CS availability/reliability
(redundancy, alternative routing, etc.)

12

Monthly Report

2a

Annual CS Forecast

County and Contractor shall jointly
forecast total Contract revenue (recurring
and non-recurring) for the next 12-month
period

12

Same As Above

Annual CS Re-Optimization Study

12

Same As Above
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Class
No.

Reporting Reporting Requirement to County
Interval when Contractor is Non-Compliant
Annual Reporting Criteria (months) with Specific SLA Requirement

3a

3b

Contractor shall include in its Base-
Offer, an Annual CS Reoptimization
Study of the CS provided by the
Contractor during the time period. This
study should indicate the various ways
Buyers can reconfigure their CS to
optimize  both  the  Contractor’s
infrastructure and the Buyer’s benefits.
Annual study reports shall be due to
County 30days after each anniversary
date of this Contract.

Contractor shall assess the actual
revenues and CS deployment levels (and
report to County): Adjust CS rates per
Contractor’s  Pricing and Discount
Schedules.

3.20

3.21

3.22

3.19.8 The County’s primary locations are within the Phoenix Metropolitan Area.

Security Requirements.

Various Buyers have specific access and security requirements (e.g., undercover service lines and
circuits). Subject to applicable law and labor agreements, the Contractor must adhere to the
Buyer’s existing access and security policies, subpoena requests, background investigations, etc.
Background investigations will not directly conflict with existing Contractor labor agreements.
The individual’s consent will be obtained before commencement of a background investigation.

Safety Standards.

All items supplied on this Contract must comply with the current applicable occupational safety
and health standards of the State of Arizona Industrial Commission, The National Electric Code,
and The National Fire Protection Association Standards.

Confidentiality of Records.

The Contractor shall maintain procedures and controls for the purpose of assuring that no
information contained in its records or obtained from the County or from others carrying out its
functions under the Contract shall be used by or disclosed by it, its agents, officers, or employees,
except as required to efficiently perform duties under the Contract, including determining if
County would benefit from other services offered by Contractor, or as allowed under applicable
law or regulation. Persons requesting such information shall be referred to the County.
Contractor also agrees that any information pertaining to individual persons shall not be divulged
other than to employees or officers of the Contractor as needed for the performance of duties
under the Contract, including determining if County would benefit from other services offered by
Contractor, or as allowed under applicable law or regulation, unless otherwise agreed to in writing
by the County. County expressly authorizes Contractor to use information, including Customer
Proprietary Network Information, as set forth in this provision.
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Tax.

It is the responsibility of the Contractor to determine any and all taxes applicable under this
Contract. Contractor shall pass through only those taxes permitted to be passed through to Buyer
pursuant to law and custom. All taxes set forth on Contractor invoice will be summarized in the
tax section and will also be separated at the product account ID-level where applicable.

Delivery.

In the event of a material breach by Contractor with respect to delivery of a particular product or
service under the Contract, which is not cured within the 30 day cure period, Contractor shall be
liable to the Buyer for costs of cover incurred by the Buyer in procuring a replacement product or
service so long as the Buyer: (1) procures a substantially similar product or service under the
same terms and conditions as provided in the Contract; (2) procures such product or service for
the same term as the term applicable to the product or service being replaced; and (3) otherwise
takes all reasonable steps to mitigate the amount of costs incurred.

Telecommunications Service Priority.

3.25.1 Telecommunications Service Priority (TSP) is the regulatory, administrative, and
operational system which authorizes and provides priority treatment in the provisioning
and/or restoration of National Security Emergency Preparedness (NSEP)
telecommunications services.

3.25.2 NSEP Service refers to telecommunications services that are needed to maintain a state of
readiness. They are used to respond to and manage any event or crisis (local, national, or
international) that:

3.25.2.1 Causes, or could cause injury or harm to the population;
3.25.2.2 Causes, or could cause damage to or loss of property; and
3.25.2.3 Threatens the NSEP posture of the United States.

3.25.3 All potential NSEP service users must meet certain qualifications to be assigned to the
TSP System. Federal agencies request TSP assignments directly from the TSP Program
Office in Washington DC. Non-Federal government users must be sponsored by a
Federal organization. The purpose of sponsorship is to ensure that a service merits a TSP
assignment.

3.25.4 TSP requests can be made via the internet, fax, or mail to the Office of Priority
Telecommunications (OPT) at the NCS. The TSP "Service User Manual” provides
complete information on the TSP System and is available via the internet or upon request
from the OPT. It is the customer's responsibility to initiate the request with the NCS
Office. Requests can be sent to:

Manager-National Communications System
Attention: OPT

701 South Court House Road

Arlington, VA 22204-2198

Telephone #: (703) 607-4933

Fax #: (703) 607-4937

E-mail: TSP@NCS.GOV

Internet: http://tsp.ncs.gov

3.25.,5 The basic steps for obtaining TSP are as follows:

3.25.5.1 The telecommunications service must first qualify to be a NSEP service.
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3.25.5.2 The service user sends the request to the OPT. Non-Federal users send their
request to their sponsoring Federal agency as identified by the OPT.

3.25.5.3 Once a request is received, the OPT will issue a TSP Authorization Code to the
user. The service user will then provide that code to the service vendor.

3.25.6.1 Emergency services are those newly ordered services so critical as to require
provisioning at the earliest possible time, without regard to the service user's

3.25.6.2 Essential services are all other NSEP services assigned restoration and/or
provisioning priorities with the TSP System.

3.25.6 TSP services fall into two categories:
cost.
3.25.7 TSP services may be for:

3.25.7.1 Restoration Only (Restoration means the repair or returning to service);
3.25.7.2 Installation Only (installation of new service); or

3.25.7.3 Restoration AND Installation.

ARIZONARATES: [ | [
| PRIORITY STATUS | JURISDICTION| NON-RECURRING | MONTHLY |
Installation FCC $128.00 N/A
-Invocation  (Emergency
Priority Level) STATE $140.00 N/A
Restoration FCC $128.00 N/A
-Level  Implementation
(adding Restoration Priority STATE $140.00 N/A
Level)
Restoration FCC $6.00 N/A
-Level Change Only (used
when changing Restoration STATE $5.00 N/A
Priority Level)
Restoration FCC N/A $1.30
Administration/Maintenance STATE N/A $1.60
(bills the recurring charge)

Disaster Recovery.

Contractor’s Disaster Recovery Solutions shall provide customers with flexible data recovery
options that give customers greater flexibility in recovering their data in the event of a disaster and
shall offer end-to-end business resumption options ranging from simple infrastructure restoration
to application recovery and restoration. In addition, Contractor’s disaster recovery solutions

include:

3.26.1

Business Continuation Routing (BCR): An AIN based call forwarding service that
allows a business to reroute their incoming voice calls to an alternate site, or to individual
alternate telephone numbers in the event of an emergency. The primary intent is to
provide customers with the ability to develop and pre-program a disaster recovery
capability.
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3.26.2 Flexible and mobile disaster recovery locations: Data recovery can now be executed
from the customer premise, a Contractor-hosting facility or an alternate location giving
businesses greater flexibility to tailor a recovery location and time suited for their
business needs.

3.26.3 Quick-ship delivery of disaster recovery equipment: Contractor can deliver full-
functioning data centers anywhere in the United States within 24 hours providing
businesses with swift recovery options sent directly to their door (3059).

Sensitive/Undercover Service Lines.

3.27.1 Upon request, services shall be installed with a small business pseudo name and billing
address. Notes on the account will have no reference to the undercover or sensitive
nature of the location.

3.27.2 Subpoenas are referred to the Contractor Security Department at 303-896-2522 for
processing. Records will be provided as required per the subpoena. Notification of any
subpoena requests for information on Sheriff’s Office services provided by Contractor
will be given to the Telecommunications Technology Director.

Plans to Protect Services During Light Rail Construction.

3.28.1 Since 2000, Contractor has been developing mitigation procedures for Stray Current
potentials that will be directly related to the Valley Metro Transit Light Rail. Since 2001,
Contractor has participated in the Local Utility Committee meetings since 2001.

3.28.2 Contractor contracted Telcordia Technologies [circa 2001] to provide a report, “Telcordia
Assessment of the Central Phoenix/East Valley Light Rail Transit project IMPACT on
Qwest Plant.”

3.28.3 Recommendations included:

3.28.3.1 DC Stray Current Survey: Recommends that the entire length of the proposed
Light Rail Route be measured for existing stray current using DC current meters
and a ¥ cell. The testing recommended that each utility vault within 100 feet of
the proposed track be tested and documented for existing DC current flow on all
utility cables, utility vault components, and grounding. Additionally, Reference
Electrodes % cells were used to document potentials at each site. The survey is
continuing.

3.28.3.2 Lead Cable Replacement: Historically, telecommunications facilities have used
lead sheathed cable in downtown core environments. Contractor has developed
a replacement process and will continue to remove lead sheathed cables as
required.

3.28.3.3 Grounding: Qwest follows the National Electrical Safety Code (NESC) and
Qwest Technical Document “77355, Grounding — Central Office and Remote
Equipment Environments”. All metallic cable shields, cases, and utility vault
structures are bonded and grounded in each utility vault as well as in the main
Central Office (CO) cable vault.

3.28.3.4 Insulating Joints: Contractor COs employ a Ground Electrode System, which is
extremely efficient. Because of that efficiency, the CO grounding system could
pick up stray DC current or provide a low impedance path to ground. In order to
avoid that, Contractor continues to install Insulating Joints on ALL
telecommunications cables that enter any CO with facilities parallel to the Light
Rail Track. Currently seven COs are being evaluated. The installation process
of the Insulating Joints was designed by Contractor Technical Support.
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3.28.3.5 Plant Relocation: Contractor Technical Support has designed a procedure to
mitigate stray DC voltage by installing Sacrificial Anodes at any utility vault
required to be moved and/or upgraded due to Light Rail Construction.

Battery Test Intervals and Replacement.

Contractor will perform battery tests at least every six (6) months.

Contractor Additional Related Services.

QC
211,311,511 & 711, 811 (N11 Dialing Services)

911 Services (911, ETB, EPN): Contractor is a single source for networking, hardware,
software, service and database maintenance for 911 solutions. Contractor has built
strategic alliances with recognized leaders in public safety hardware and database
maintenance services. Their skills, combined with Contractor's advanced network
capabilities, provide the Public Safety Answering Points (PSAPs) with exceptional
information accuracy and detail. 911 Solutions include products such as Basic 911,
Enhanced 911, Emergency Transport Backup (ETB), Emergency Preparedness Network
(EPN), Private Switch/Automatic Location ldentification (PS/ALI), Cell Trace and Cell
Trace Plus

Analog Trunks: A trunk is a point-to-point connection between a customer's PBX and a
Contractor Central Office. A trunk can provide inbound-only, outbound-only, two-way,
or toll service. Customer have the flexibility to choose the combination of trunks that
match its needs

Application and Database Support

BillMate®

Broadband Access Aggregation Service (BAAS)
Business Continuation Routing (BCR)

Business Voice Messaging Service (BVMS): Business Voice Messaging Service is an
enhanced service that answers incoming calls placed to the customer when their
telephone is busy or not answered. The subscriber's line forwards calls to a Call Forward
Number (CFN) which terminates at a Voice Response Unit (VRU) located in a
centralized Contractor location. BVMS allows customers to record a personal greeting of
up to 90 seconds in length. After listening to the greeting the caller then has up to three
minutes to leave a detailed message.

Call Queuing Service
Centrex Management System

Centrex Prime: IP Centrex Prime™ allows IP enabled CPE to be used with Contractor's
existing central-office based Centrex Prime architecture, enabling customers to reduce
transport costs and increase productivity. [P Centrex Prime service continues the Centrex
tradition for reliable, standard based, cost effective and feature-rich managed
telecommunications service. IP Centrex Prime offers a VolP-managed service that is
comparable to IP PBX's and call manager's. Existing Centrex customers can migrate to
IP Centrex Prime service on a phone-at-a-time, department-at-a-time, or location-at-a-
time basis. While Contractor's IP Centrex Prime service lends itself to existing Centrex
service, it is equally attractive for new service applications. IP Centrex Prime service
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should be considered every time customers want a central office-based voice solution,
need an adjunct to a PBX, or whenever an aging telecommunications platform is being
replaced. Combined with Contractor’s Desktop CPE, Voice Mail, Call Center and Long
Distance Service solutions, IP Centrex Prime is a powerful, total managed service
platform that is competitive to any available alternative.

Centron

CO-ACD: CO-ACD gives customers the ability to manage and track incoming calls
without investing in expensive hardware. It provides an equal distribution of call volume
to pre-designated groups of answering positions, known as agents. Provides call centers
with highly flexible call management, including allocating calls to secondary groups at
specified call waiting thresholds. Allows call centers to improve management by
avoiding long waiting times and blocked calls. Trims personnel costs by avoiding over
staffing to handle peak periods. Provides the ability to make dynamic changes to meet
the requirements of the moment, such as agent and routing assignments. Minimizes start
up expenses and time. Improves customer service by allowing certain calls to be
assigned to selected agent groups. Is fully compatible with Qwest's total CTI product.

CPE - Data

CPE - IP Telephony
CPE - Video

CPE - Voice

Digital Switched Services (DSS): Digital Switched Service (DSS) provides digital
exchange service for PBX customers. It provides a digital transmission facility (DS1) at
the speed of 1.544 MBPS between the customer’s premise and the Contractor’s central
office switch. DSS includes a DSS facility, common equipment, local exchange
switching and flat usage and measured resale trunks for access to the local exchange and
toll networks. Each DSS facility utilizes 24 channels which may be configured as either
basic or advanced trunks, as defined below, or a combination of both types of trunks.
Rates and charges include touch-tone.

Direct Inward Dialing (DID)

DSL

In-Region Toll - IntraLATA 5123

Intercept Services

IP Centrex Prime

IP Centrex Prime Compatible CPE

ISDN Primary Rate Service: ISDN PRS offers the power to create a seamless
communications system that speeds and smoothes the flow of information without the
expense of dedicated lines, modems and special cabling. Primary Rate Service links the
PBX to the Contractor’s advanced central office systems to provide the global, digital
connectivity and the full functionality of Centrex service.

Primary Rate Service is a comprehensive digital network architecture allowing users
around the world to transmit voice, data, video and image - separately or simultaneously -

over standard telephone lines or fiber optic circuits via standard interface. A single ISDN
channel is a fast and flexible information management tool, but Primary Rate Service is
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two dozen times more powerful - bundling 24 ISDN channels for delivery to customer’s
premises.

The Primary Rate Service configuration is known as 23B+D: 23B channels for transport
of voice, data, video, and image at 64 Kbps., plus a single D channel for call setup and
control. The 23B channels can be used as is, or rearranged in a wide variety of ways to
accommodate highly-specific user needs.

ISDN Single Line Service (SLS)
LAN Switching Services (LSS)

Market Expansion Line (MEL): Qwest Market Expansion Live (MEL) allows a customer
to provide a local geographic identity, with a phone number representing that community,
without requiring a physical location in that area. The service includes a courtesy white-
page listing and a yellow page listing in the DEX directory. Calls to MEL will be
forwarded automatically from the central office (CO) to another telephone number of the
customer's choice

Network Access Registers (NARSs)
Private Line In-region Analog
Private Line In-region DDS
Private Line In-region DS1
Private Line In-region DS3

Private Line In-region Geomax: Qwest GeoMax service is a high speed, high capacity,
multi-protocol data- networking solution. The service combines dense wave division
multiplexing (DWDM) technology with diverse interoffice fiber facilities, 24/7 proactive
network monitoring and aggressive service level agreements (SLAS) to provide a total
robust finished service. GeoMax uniquely supports both native and proprietary
protocols, e.g., IBM mainframes as well as industry standard protocols such as
synchronous optical network (SONET) and Ethernet. Another key advantage DWDM
technology offers is the transparency to the data riding on it. It is bit rate and protocol
independent, thus guaranteeing customers the 100 percent throughput and low latency
their applications demand.

Private Line In-region SHNS — Technology: Qwest Self-Healing Network Service
(SHNS) provides a failure-resistant telecommunications network. SHNS offers a service
arrangement that provides high-capacity digital services between multiple customer-
designated premises (Access Nodes) within a Local Access Transport Area (LATA) and
a minimum of one Qwest Wire Center (Hub Node). The service will survive in the event
of any single failure within the Self-Healing Network. The service is designed to
automatically detect a service degradation or a single failure anywhere within the system
and reconfigure itself around the point of failure to ensure a near continuous flow of
information between those locations that are within the survivable network. Under
certain circumstances, the SHNS network is capable of surviving multiple failures as
well.

Private Line In-region SST: Qwest Synchronous Service Transport (SST) is a point-to-
point private line that is the next logical step in the evolution of voice, data and video
transport. SST offers the connectivity and a variety of capacities to accommodate
customer’s needs. SST is provisioned on single-mode, fiber-optic cable and employs
only the highest-quality, carrier-class equipment. SST utilizes Synchronous Optical
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Network technology (SONET) for transmission at speeds of OC-3 at 155.52 Mbps, OC-
12 at 622.08 Mbps, OC-48 at 2.49 Gbps and OC-192 at 9.95 Ghps.

Private Switch/Automatic Location Identification Service (PS/ALI)
Qwest Business Line Volume Purchase Plan (QBVLPP)
Qwest Choice Bundles

Qwest.net: Qwest.net is the Internet vehicle to take customer's business from startup to
maturity. Qwest.net integrates telephony and data communications to provide business
customers unique access capabilities delivering quality, value and convenience.

Qwest Metro Optical Ethernet - QC (QMOE - QC)

Qwest Metro Optical Ethernet (MOE) - QC service combines the power of Ethernet and
optical technologies across metropolitan area networks (MANSs) to provide low cost,
scalable and secure bandwidth. Qwest MOE - QC provides local area network (LAN)-to-
LAN connectivity between two or more customer locations within a metro area. The
Qwest MOE - QC solution is based on distributed Layer 2 switching and shared transport
data bandwidth, and is suitable for data applications. QMOE service is available in
buildings served by select wire centers throughout the 14-state local service area.

Traffic Data Report Service: Traffic Data Report Service (TDRS) provides customers a
printed summary of their traffic data on certain network facilities, e.g., individual access
lines, multi-line hunt groups, network access registers, CENTRON system features, etc.
Reports are available on a one-week, one-month or an ongoing basis.

Uniform Access Solution (UAS)

ATM Domestic: Qwest provides a Domestic Network Diversity Services™ (Diversity)
feature as an additional service offering to QCC ATM service, and as one of the network
transport options within the Qwest iQ Networking™ Business Protection Service (iQ
BPS) application portfolio. At the customer’s request and where available, Qwest will
provide a second physically separate QCC ATM connection that is provisioned and
maintained distinct from the customer’s primary QCC ATM circuit.

Audio Conferencing: Qwest Conferencing services are the preferred way for a virtual
enterprise to conduct important meetings. We offer a complete suite of products for all
conferencing needs, including Reservationless (audio) Conferencing, Operator Assisted,
Document Sharing Web Conferencing and Streaming. Our conferencing services ride on
the robust, reliable Qwest fiber network so your customer gets solid, secure, dependable,
crystal-clear connections — whether they are conferencing across the street or around the
world.

Business Protection Service

CPE - Data

CPE - IP Telephony

CPE - Video

CPE - Voice

Directory Assistance: Qwest National Directory Assistance (NDA) Service provides the
calling party with:
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o] Telephone numbers available from Qwest's National Directory Assistance
Operator for the 50 United States - a maximum of two requests per call.

o] Information that the subscriber has requested the number not to be given out to
the public.

o] Information that the name requested does not appear on the records.

o] Information regarding the address/zip code associated with the telephone

number request. When a caller dials 411, 1+411, 555-1212 or 1+/0+ NPA 555-
1212, the speech recognition technology (DA Plus) will greet the customer and
collect the city, state and listing information. The system will recognize and
direct NDA requests to operators who have access to the NDA database. When a
caller dials O- requesting connection to NDA, the long distance operator will
transfer the customer directly to the NDA operator.

Directory Assistance (Large Business): Qwest Large Business Directory Assistance
allows customers to reach Qwest Directory Assistance agents via a toll-free number. By
consolidating directory assistance requests, the customer receives a volume discount.
When dialing the toll-free number, the customer will receive: National directory listings
Toll-free listings Reverse listings (provide the telephone number and the agent will
provide the name and address) Up to two listings per call Customer must commit to
55,000 Directory Assistance calls a month to receive discounted rates.

Disaster Recovery
eBill Companion
EZ Route

Frame Relay Domestic: Qwest provides a Diversity feature as an additional service
offering to QCC Frame Relay Service on an individual case basis (ICB), and as one of
the network transport options within the Qwest iQ Networking™ Business Protection
Service (iQ BPS) application portfolio. At the customer’s request and where available,
Qwest will provide a second physically separate QCC FR connection that is provisioned
and maintained distinct from the customer’s primary QCC FR circuit.

Hosting Services

Integrated Management: Qwest Integrated Management is a complete and fully integrated
product suite designed to provide your customers comprehensive out-tasking of part, or
all, of their data network. Your customers can focus on their specific business needs and
core competencies, while Qwest manages their data network. Qwest Integrated
Management brings inherent out-tasking advantages to the customer, such as lower
network costs and minimized personnel complexities, as well as continuously updated
technology and policies. Enterprise customers can be confident that Qwest is effectively
and efficiently managing their data network.

Intelligent Pre-Route (IPR): Qwest Intelligent Pre-Route (IPR™) is a Qwest network-
hosted Intelligent Call Manager (ICM) service that directs incoming toll-free calls to the
appropriate destination directly from the toll-free network. IPR communicates with
premises-based call centers to determine the location, group, or individual best available
to handle the incoming call.

International Data & IP

International Long Distance (ILD)

International Toll Free/Universal International Freephone (ITFS/UIFN)
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. iQ Networking--Domestic: Qwest iQ Networking is a new suite of wide area networking
services that powers customers' business operations on our application-aware network.
Qwest iQ Networking offers a converged networking service based on leading
technologies that allow your customers to build choice networks using legacy ATM and
Frame Relay protocols, as well as advanced IP-centric, multi-protocol label switching
(MPLS)-based solutions. Qwest iQ Networking is tuned to your customer’s applications,
and is supported by a consultative buying experience. Not only does Qwest iQ
Networking provide superior technology and universal access, it offers service and
support on your customer's terms. From a single, accountable one-call-resolve support
structure, to convenient, quick Web-based management and reporting tools, your
customers can rest easy knowing their network partner has their best interests in mind.

. iQ Networking--International

. Local Access: Qwest (QCC) Local Access, commonly referred to as the local loop, is the
network connection between the QCC national network access point of presence (POP)
or network access point (NAP) and the customer premises (business addresses only).

Qwest Local Access is part of an end-to-end customer solution that includes QCC national
network products such as Domestic Private Line, Qwest iQ Networking (including
Internet access), ATM, Frame Relay, Private Routed Network, Hosting and Dedicated
Voice.

There are three different types of Qwest Local Access: Qwest Provided Access (QPA), Customer
Provided Access (CPA) and Cross Connect Access (CCA). Qwest also provides different
local access transport protocols including time division multiplexing (TDM),
synchronous optical network (SONET), Ethernet, Wavelength, Frame Relay and ATM.

. Local Access: Reverse Multiplexing
. Long Distance (Outbound)
. Managed Services Platform
. Metro Private Line
. Migration Assistance
. National Directory Services
o OneFlex VolIP Suite - Home
o] OneFlex Hosted VolP: Qwest OneFlex Hosted VolIP is an IP application that

provides real-time, two-way voice capability in IP over a broadband connection.
Qwest OneFlex Hosted VolIP offers a new fully-hosted service that replaces the
need for a premises-based phone system and the multiple vendors required to
provide popular applications like voice mail and integrated messaging. The
features and applications are delivered to a customer’s handset via a single
dedicated Internet access pipe. These features can be individually customized by
the user through a personalized Web portal. For the business, the solution
provides centralized management and control, allowing the business to perform
their moves, adds and changes (MACs) from an Internet connection. This
solution is hosted on Qwest’s carrier-grade network, not the Internet. The
applications were built with a browser-based model in mind, making it easy for
the customer to administer, manage and update their features (such as speed dial
keys, handset templates and MACs). Therefore, a private branch exchange
(PBX) is not required, only phones. Qwest OneFlex Hosted VolIP service gives
the users the same voice quality to which they are accustomed with their own
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PBX—unlike other VolP solutions that may transport voice traffic over the
Internet.

o] OneFlex Integrated Access: Qwest OneFlex Integrated Access is an Internet
Protocol (IP)-based solution that integrates local and long-distance voice with
Internet access on a single connection. It uses Voice over IP (VolP) technology
to give customers the advantage of using the entire circuit for Internet access
when phones are not in use. Voice traffic has priority over data. When phones
are in use, the bandwidth is automatically allocated from data to voice.

o] OneFlex Managed IPT: Convergence is here, now. More and more, businesses
rely on real-time communications infrastructures and applications to make them
more competitive, increase efficiency, reduce costs and save time. Qwest
OneFlex Managed Internet Protocol Telephony (IPT) gives them a single source
to maximize the potential of today’s convergence movement.

. Operator Services: Are you including Qwest Operator Services as a part of your complete
bundled package offer to your customer's requests for information (RFIs) and requests for
proposal (RFPs)? The Qwest Operator Services organization provides full sales and
service support to all Qwest channels for a full suite of traditional Operator Service
offerings. If your customer communications are with:

Hotels/motels (domestic and international)
Hospitals (domestic and international)
Medical centers

Universities/colleges

Government (state, local and federal)
Correctional facilities

Private payphone owners

OO0OO0OO0OO0OO0O

The types of Operator Services are:

Operator Services: Government
Operator Services: Hospital

Operator Services: Hotel/Motel
Operator Services: Correctional Facility
Operator Services: International
Operator Services: Payphones

Operator Services: Universities

OO0OO0OO0OO0OO0O

. Private Line Domestic: Qwest Domestic Private Line service provides a complete range
of protected, point-to-point services for digital business requirements on a synchronous
optical network (SONET).

. Private Line International

. Private Line QWave: Qwest QWave is an economical option for a private line service for
inter-exchange carriers (IXCs), cellular operators, banks and financial institutions,
government organizations and enterprise customers who want greater control and
visibility of their broadband services. This service is an optical wavelength product
offering that utilizes dense wave division multiplexing (DWDM) technology. Qwest
QWave provides high capacity bandwidths of OC-48 and OC-192. Customers requiring a
protection path need to purchase a second wavelength and implement protection
switching by the customer's equipment. Qwest QWave provides transparency for network
management purposes and this is a fully managed service. The customers are relieved of
the burden of managing their own fiber and repeater stations - as in dark fiber solutions.
In addition, Qwest QWave can provide a viable alternative where dark fiber is not
available.
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Professional Security Services

Q Routing: Q Routing is a Qwest network-hosted contact-center service that provides a
virtual contact-center operation without the complex integration of multiple premises-
based platforms. Q Routing uses the Qwest network to route calls utilizing direct
network-to-agent, skills-based routing, based on the customer's business rules, without
requiring premises-based equipment.

QSearch

QWCC: Qwest Web Contact Center (QWCC) is an interactive voice response (IVR) and
speech recognition platform that integrates with customer applications, developed using
the industry standard Voice XML programming language. QWCC can work as a stand-
alone application platform, or integrate with customer Web applications and databases,
automatic call distribution (ACD) and other vendor IVRs using computer telephony
integration (CTI).

QWCC Developer Network Program
Qwest Business Line Volume Purchase Plan (QBVLPP)
Qwest Choice Bundles

Qwest Choice Business, Long Distance & DSL: Qwest new Choice packages have a
simple, easy-to-understand structure with aggressive pricing on existing Qwest products
and services. These new packages help make communication decisions simple, easy and
cost effective for your customer. Qwest Choice packages are flexible and customizable
based on your customer’s needs and time frame.

Qwest Connect

Qwest Control

Qwest Loyal Advantage (QLA)

Qwest Metro Optical Ethernet - QCC (QMOE - QCC)
Qwest Total Advantage

Qwest Voice Advantage

Remote Access: Qwest Remote Access is a multi-faceted service, targeting the mobile
business traveler who requires Internet access or connectivity to their corporately
managed network environment while on the road. At Qwest, there is an energized focus
on this market segment. The remote access product suite has evolved from a base dial-up
service with standard end-user client services, to a multi-faceted, cutting-edge service.
Remote Access can incorporate a premium access and VPN client that supports dial-up
and broadband access, ability for real-time software management, end-user
communication, enhanced reporting and more. In addition, Qwest Remote Access
customers can now benefit from expanded access options, global dial-up functionality
and advanced Wi-Fi mobile access.

Storage / Backup

Telco Collocation Service: Qwest Telco Collocation service offers Qwest IP and
transport customers the option to lease space in a Qwest point of presence (POP), a
remote collocation site or a collocation hotel. These facilities are located in unregulated
locations and are not located within the Qwest's regulated central offices. Qwest provides
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space and DC power adapted for telecom equipment that is physically or virtually
adjacent to the Qwest transport backbone. Qwest provides collocation as a bundled
service available only as an enhancement to the customer's IP and transport offerings. It
is also available in the transactions involved with dark fiber sales transactions.

Toll-Free Domestic: Qwest Domestic Toll Free service is a technologically advanced
offering helping businesses maintain close contact with their customers. Toll-free service
provides a cost-effective method for customer contact and support for pre and post sales,
order taking, product support, general information and other key customer service
functions.

Universal International Freephone/International Toll Free (UIFN/ITFS)

Virtual Network Services

VPN International

VPN, Firewall and Security Services: Qwest VPN is a secure, managed and scalable suite
of IP-based solutions based on high performance platforms designed to minimize
network management as well as the operational and financial burdens imposed by other
wide area networking (WAN) and security technologies. Completely flexible, Qwest
VPN is modular in design, enabling enterprise customers to implement VPN tailored to
their specific business requirements and network infrastructures.

Wholesale Dial

Wireless

worldcard®
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